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- SECTION B
SUPPLIES OR SERVICES AND PRICES

ITEMS BEING ACQUIRED

The Contractor shall furnish all personnel, facilities, equipment, material, supplies, and
services (except as may be expressly set forth in this contract as furnished by the
Government) and otherwise do all things necessary for, or incident to, the performance of
the following items of work for the term specified in Part I, Section F:

Item 1~ Technical Support Service to the Office of Civilian Radioactive Waste
Management/Yucca Mountain Site Characterization Office, in
accordance with the Statement of Work referenced in Part I, Section C
of this contract.

Item 2-  Reports in accordance with “Reporting Requirements Checklist”, DOE
Form 1332.1, at Part I, Section J.

ESTIMATED LEVEL OF EFFORT REQUIRED

In accordance with Part I, Section H, clause entitled “Level of Effort," the Contractor
shall provide the following estimated total Direct Productive Labor-Hours (DPLH):

Period Estimated DPLH
36 months 445980

(From date of award)

ESTIMATED COST, BASE FEE AND AWARD FEE

Basic Period of Performance: 3 Years

Estimated Cost $34.391.028.00
Base Fee (Not to Exceed 2% of Estimated Cost)...... $ -0-
Maximum Available Award Fee $2.576.497.00

Total Estimated Cost, Base Fee and Maximum

Available Award Fee $36.967.525.00
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FAR 52.216-7 ANNUAL INDIRECT RATE SUBMISSIONS (MAR 2000)

- (a) In accordance with the "Allowable Cost and Payment" clause, the Contractor shall
submit an adequate final indirect cost rate proposal to the Contracting Officer (or
cognizant Federal agency official) and auditor within the 6-month period following
the expiration of each of its fiscal years. Reasonable extensions, for exceptional
circumstances only, may be requested in writing by the Contractor and granted in
writing by the Contracting Officer. The Contractor shall support its proposal with
adequate supporting data.

(b) Allowability of costs and acceptability of cost allocation methods shall be determined
in accordance with the cost principles in effect as of the date of this contract.

(c) The settlement of the final indirect rates and indirect costs shall be accomplished
prior to the Contracting Officer's approval of the final payment.

(d) Pending settlement of final indirect expense rates for any period, the contractor shall
be reimbursed at billing rates acceptable to the Contracting Officer. These billing
rates are subject to appropriate adjustments when the final indirect rates are settled.
The contractor shall provide to the Contracting Officer and the cognizant Defense
Contract Audit Agency Office annually, within 90 days after the expiration of his
fiscal year a billing rate proposal, together with supporting data. If billing rates
change substantially at any time during the contract performance period, the
contractor shall notify the Contracting Officer in writing. Upon review of the annual
billing rate proposal, or any notification of substantial rate change during the contract
performance period, the Contracting Officer may adjust the approved billing rate.
Such adjustment may apply retroactively and/or prospectively. In the event the
adjustment is to be applied retroactively, the contractor shall make appropriate
adjustments on its next voucher.

(e) Indirect rate submissions shall be submitted to:

U.S. Department of Energy

National Nuclear Security Administration/Nevada Operations Office
P.O. Box 98518

Las Vegas, NV 89193-8518

ATTN: Financial Services Division

FAR 52.232-22 LIMITATION OF FUNDS (APR 1984)
Total funds in the amount of $4.000,000.00 have been allotted for obli gation and are

available for payment of costs and fee to be incurred from the effective date of this
contract through the period estimated to end May 31, 2003.
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ESTIMATED COST AND PERFORMANCE BASED AWARD FEE (JUN 1998)

The estimated cost for the performance of the work hereunder, exclusive of the
unexercised options is subject to the provisions set forth in clause H.21, Level of Effort.

The maximum performance based award fee pool is also defined and payable in
accordance with Clause H.37. There shall be no adjustment in the amount of the
Contractor’s fee by reason of differences between any estimate of direct productive labor
hours for performance of the work under a task order issued under this contract and the
actual DPLH used for the performance of that work: provided, however, that a material
change in the work scope of an individual task order did not occur. If such a change does
occur, it may result in an equitable adjustment in the fee in accordance with the
procedures provided for in the clause entitled “Changes” set forth in Section I, FAR
52.243-2. Subject to the certification by the Contractor of the level of effort expended,
and the semi-annual performance evaluation, the performance fee shall be payable on a
semi-annual basis.

FAR 52.217-9 OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR
2000)

(a) The Government may unilaterally extend the term of this contract by written notice to
the Contractor within the term of the contract; provided, that the Government shall
give the Contractor a preliminary written notice of its intent to extend at least 30 days
before the contract expires. The preliminary notice does not commit the Government
to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this
clause, shall not exceed 60 (sixty) months.

(1)  First Option Year

Option Term: 12 months
Estimated Level of Effort: 192,060 DPLH
Estimated Cost $15.640,339.00

Base Fee (Not to Exceed 2% of Estimated Cost) $_  -0-
Maximum Available Award Fee $1,171.973.00

Total Estimated Cost, Base Fee and Maximum

Available Award Fee $16,8 12.312.00
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(2) Second Option Year

Option Term: 12 months
Estimated Level of Effort: 192,060 DPLH
' Estimated Cost $16.228.061.00

Base Fee (Not to Exceed 2% of Estimated Cost) $ -0-

Maximum Available Award Fee $1.216.008.00

Total Estimated Cost, Base Fee and Maximum

Available Award Fee $17,444.069.00

(NOTE: The DPLH identified does not include administrative/clerical support for the
contractor staff, however such costs shall be included in as direct or indirect costs.)

FAR 52.217-8 OPTION (S) TO EXTEND SERVICES (NOV 1999)

The Government may require continued performance of any services within the limits
and at the rates specified in the contract. The option provision may be exercised more
than once, but the total extension of performance hereunder shall not exceed six months.
The Contracting Officer may exercise the option by written notice to the Contractor at
least 30 days prior to the expiration of the contract. The preliminary notice does not
commit the Government to an extension.
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Contract Number: DE-AC08-02RW12152

~ U.S. Department of Energy
Office of Civilian Radioactive Waste Management/

Yucca Mountain Site Characterization Office

Statement of Work
For

Technical Support Services
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TECHNICAL SUPPORT SERVICES
STATEMENT OF WORK

The following format has been used for this statement of work:

C.1 Background

C.2 Scope

C.3 Applicable Documents

C.4 Service Areas/Performance Requirements
C.5 Glossary

C.1 BACKGROUND

The Office of Civilian Radioactive Waste Management (OCRWM) is responsible for
implementation of the Nuclear Waste Policy Act, (NWPA) P.L. 97-425, as amended. The Act
provides for the siting, construction and operation of repositories for the permanent disposal of
high-level radioactive waste and spent nuclear fuel, in a manner that fully protects the health and
safety of the public and the quality of the environment.

Support will be provided to OCRWM staff at DOE Headquarters (Forrestal Building) in
Washington, D.C. and at the Yucca Mountain Site Characterization Office (YMSCO) in Las
Vegas, NV. If OCRWM establishes another site office during the term of this contract, the
contractor may also be expected to provide support at that location. In this Statement of Work,
performance objectives that refer to “program” are generally performed in the Washington D.C.
Office; “project” or “YMSCO” objectives are generally performed in Las Vegas.

C.2 SCOPE

NOTE ** Responsibilities of the DOE offices as described in section C may be altered from time
to time. Any changes in responsibilities of the DOE offices will consist primarily of alterations in
responsibilities and organizational alignments, and will not change the scope of the contract.”

C.2.1 Types of Services

DOE is responsible for all programmatic, policy and funding decisions; the establishment of
goals and objectives; monitoring and measuring the performance of the contractor; and
performance of all inherently governmental functions (see FAR 7.5).

The management and operation of the OCRWM program is performed pursuant to Management
and Operating (M&O) Contract Number DE-AC08-01RW12101. The scope of work to be
performed by the contractor pursuant to this Technical Support Services contract does not
include performance of work stated to be within the Scope of Work of the M&O contract.
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The contractor must provide technical services, with personnel who meet the qualification
requirements stated in Section J, Attachment C, to assist OCRWM in the support of the Civilian
Radioactive Waste Management Program. This support will include, but are not limited to:

Preparation of plans and procedures
Technical reviews

Analysis

Audits, assessments and reviews
Advice

Assistance

Recommendations

Peer reviews

Surge capacity to accomplish unplanned and unscheduled tasks in the service areas
described in Section C.4 below:

Special studies

This support will require expertise in all aspects of the program, including technical support (e.g.
scientific and engineering skills related to the design and licensing of storage and transportation
systems), as well as those skills necessary to support management of the program infrastructure
(e.g- budgeting, human resource, contracting, and information management skills).

C.2.2 Resources

C.2.2.a Contractor — Furnished Resources

Notes

1. The resources to be furnished by the contractor and the government are dependent upon the
site at which the services are provided.

2. In the performance of the work under this contract, at all sites, the contractor must provide
and use software that complies with and interfaces with the standard OCRWM Information
Management architecture.

Nevada

» Current — The contractor must furnish all of the personnel required to accomplish the
work under this contract at the current YMSCO Office. (See Government — Furnished
Below)

» Future — If the Nevada YMSCO office is relocated durin g the term of performance of
this contract, the contractor may be required to provide all of or any of the personnel,
facilities, equipment, supplies, and materials required to accomplish the work under
this contract at the relocated site.
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* Washington, DC Metropolitan Area — The contractor must provide all of the personnel,
facilities, equipment, supplies and materials required to accomplish the work under this
contract for the OCRWM Headquarters Office. The contractor’s resources must be

— located to permit the contractor to provide rapid response (within thirty [30] minutes) to
OCRWM for the Washington Office (See L-5, Section 3).

C.2.2.b Government — Furnished Resources
e Nevada
» Current — The government will furnish all of the facilities, equipment, supplies and
materials, required to accomplish the work under this contract at the current Nevada
site.
» Future - If the Nevada YMSCO office is relocated during the term of performance of
this contract, the government may furnish all or part of the facilities, equipment,

supplies, and materials required to accomplish the work under this contract at the
relocated site.

¢ Washington, DC Metropolitan Area — The government will not furnish any resources
required to accomplish the work under this contract at the OCRWM Headquarters Office.

C.2.3 Location of Performance
The primary locations for the performance of work under this contract will be at:

¢ Co-Located with the Nevada YMSCO Office
e Washington, DC Metropolitan Area

The Contractor may be required to travel to many of the sites in the DOE complex in order to
complete the work under this contract.

C.3 APPLICABLE DOCUMENTS

(List all of the documents invoked or referenced in this statement of work.)
See Attachment C.3.1 and Attachment C.3.2

C.4 SERVICE AREAS/PERFORMANCE REQUIREMENTS
In this contract performance requirements are expressed in the following manner:

Each performance requirement will contain the following three elements. In each case, when
taken together, these elements constitute a performance requirement.
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® Performance Objective - A statement of the outcome or results expected in a specific
service area. (These objectives will be identified in the basic contract for each service
area.)

* Performance Measures — The characteristics or aspects of achieving the objective that
will be monitored by the Government; those things that the Government will be gathering
data about. Each objective may have one or more measures.

* Performance Expectations — The specified level or range of levels of performance for
each performance measure.

Task Orders issued under this contract will be cost reimbursement or fixed price and will be
in accordance with the contract provision entitled “H.20 Ordering Procedure.”

Task orders may be one of the following three kinds:

1.General — General task orders will be designated to cover work that will be performed ona
routine basis.

2.Specific —  Specific task orders will be designated to cover work that is not specified
within a general task assignment, nor within a rapid response task assignment,
and for any task that the CO designates as a specific task.

3.Rapid Response — Rapid response task orders will designated to cover work that is
required to be performed by the contractor within 3 business days

C.4.1 Service Area - Licensing and Regulatory Compliance

YMSCO’s Office of Licensing and Regulatory Compliance is responsible for developing and
issuing key regulatory products for the Yucca Mountain Site Characterization Project to include
the Environmental Impact Statement, Site Recommendation and License Application to
construct and operate a geologic repository. This office manages all regulatory and licensing
topics, strategies, and processes that result in the overall integration of activities of the Yucca
Mountain Project that lead to the development of the regulatory products.

All work (technical 'expertisc, analytical support and advice) provided by the Contractor to the
Licensing and Regulatory Compliance organization is required to support overall activities
assuring implementation and compliance with various/specific guidance.

Performance Objective C.4.1.1 - The Contractor must provide technical advice and analysis
to support:

* The review and analysis of regulatory and policy issues (policy development and
rulemaking) involving Yucca Mountain for the site recommendation and licensing
processes. The reviews will support YMSCO's acceptance of the M&O contractor
products. Alternative analysis may be used as a basis for more effective decision
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making. The issues for review and analysis are associated with current siting
guidelines (proposed 10 CFR 963), the EPA standards (10 CFR 197) and the Nuclear
Regulatory Commission licensing requirements (proposed 10 CFR 63) or similar

- types of Regulations.

* The identification and management of commitments made to regulatory agencies and
the development of long-term regulatory and licensing strategies.

e Technical assistance for the monitoring of interactions and issues between the DOE
and the NRC. Provide support and coordination activities involving implementation
of NRC licensing criteria.

Note: The following table is an example of the performance measures and performance
expectations that may be used in this Work Area. These measurement applies to all the
performance objectives that follows.

Performance Measures Performance Expectations
Quality IAW direction, time and cost
e Completeness schedules identified in the Task
e Accuracy orders
» Effectiveness
Timeliness Within plus or minus ___ days
% of the time
Cost Control Within plus ___ % of established
budgets __ % of the time

Performance Objective C.4.1.2 - The Contractor must provide technical advice and analysis
to support the development of requirements and planning guidance that is derived from
analysis of technical and regulatory requirements. Typical products include the YMP-RD and
the annual planning guidance forwarded to the contractor.

Performance Objective C.4.1.3 — The Contractor must provide technical advice and
analysis to support the review of such technical and regulatory documents such as:

 Total System Performance Assessments for the License Application and the preliminary
iterations there of.

» National and Nevada based transportation regulatory documents.

 National Environment Policy Act and regulatory documents related to the development
of the Environmental Impact Statement and mitigation plan implementation by OCRWM.

* Analysis of the Nuclear Regulatory Commission 10 CFR Part 63 and flow-down
documents to include the Yucca Mountain review plan, to identify requirement that
pertain to the development of the License Application.
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* Analysis of the Environmental Protection Agency 10 CFR Part 197 to identity
requirements that pertain to the development of the License Application.

Performance Objective C.4.1.4 — The Contractor must provide technical advice, analysis,

and:

* Technical assistance for the monitoring of interactions and issues between the DOE and
NWTRB. Provide support and coordination of activities involving implementation of
NWTRB-related issues.

® Technical support to YMSCO coordination and integration activities such as developing
responses to NWTRB requests and recommendations.

e Support in the preparation and review of presentation materials and correspondence, and
the scheduling and conduct of NWTRB meetings.

C.4.2 Service Area — Project Execution

YMSCO’s Office of Project Execution has responsibility for the development of the
technical basis for the Repository at Yucca Mountain and for management of the
construction and operations of the Exploratory Studies Facility (ESF), testing and all other
field activities. Inputs and products from this work feed directly into Licensing and
Regulatory Compliance in an effort to produce the final Site Recommendation, License
Application, and Performance Assessments. The work includes:

Integration and interfacing

Energy management

Integrated safety management system

Project annual work plans

Engineering and engineering support to other groups
Design

Configuration management

Construction

Field operations

Scientific study

Testing

Modeling

Radiological protection

Qualification of data

Performance assessment activities

Baseline management

Change control

Cost estimating for Total System Life Cycle Costs
Obtain and maintain permits (i.e. air, water, hazardous waste, and others) and related
documents.
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The contractor work supporting the office of Project Execution will help assure technical
accuracy, compliance with codes and standards, design, schedule and cost sufficiency,
operational performance and provide independent consultation general assistance per
guidance given. The contractor will assist DOE with the independent review of the
documents and data that are supplied by the M&O contractor.

C.4.2.1 Sub-Service Area - Technical Basis for Site Recommendation, License
Application and Performance Assessment

Performance Objective No. C.4.2.1.1 - The Contractor must provide:

Direct support and assistance for independent reviews of documents, analyses, data,
and deliverables.

Independent review, assessment, and recommendations of Technical Data
Management, planning, and policies.

Project integration support for performance assessment, integration oversight of
scientific and engineering information and products related to and generated by the
project performance assessment effort, and the subsequent integration of the
information and products into the project regulatory framework.

C.4.2.2 Sub-Service Area - Repository Engineering — Systems, Waste Package,
Subsurface and Surface Facilities

Performance Objective No. C.4.2.2 - The Contractor must provide:

Independent review, assessment, and recommendations of System En gineering
products such as Project Requirement Documents, System Description Documents,
Concept of Operations, and Project Description Document (PDD)

Engineering design reviews of the Waste Package, Drip Shields, and other associated
engineered barriers.

Support DOE to verify implementation of waste package surface and sub-surface
requirements, system studies, Determination of Importance Evaluations (DIE’s), and
licensing documents, such as the EIS, SR, and LA.

Engineering design reviews of the Repository Subsurface Area including excavation,
utilities, facilities, equipment, engineered barriers, and waste packaging

transportation and emplacement.

Engineering services for design reviews of the Repository Surface Facilities,
including:

o Waste Handling Building (WHB)

c9
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Carrier Preparation Building

Assembly Transfer System

Canister Transfer System

A spent nuclear fuel blending and process storage facility
Site utilities and infrastructure

Balance of plant facilities.

Q000 00

C.4.2.3 Sub-Service Area - Science — Hydrology, Tectonics, Modeling

Performance Objective No. C.4.2.3 - The Contractor must provide technical oversight:

During the preparation of the Yucca Mountain Site Description (YMSD) for the Site
Recommendation. This includes oversight of the natural analogue and natural resources
activities that contribute to the document.

Of the unsaturated zone activities that will provide data and analyses. This includes
interactions with the performing organizations during the design and planning of
experiments; technical reviews of scientific accomplishments and coordination with
other Yucca Mountain organizations to ensure that program activities are conducted in
accordance with OCRWM policy, guidance, and objectives and in compliance with DOE
orders and NRC regulations.

Of the saturated zone activities that will provide data and analyses for the development
of the Saturated Zone Process Model Report (PMR) updates. This includes interactions
with the performing organizations during the design and planning of experiments.

To ensure interactions with the performing organizations during the design and planning
of experiments are in accordance with Integrated Site Model Activities.

Of the Tectonics activities that will provide data and analyses. This includes support
interactions with the performing organizations during the design and planning of
experiments; technical reviews of scientific accomplishments and coordination with
other Yucca Mountain organizations

For technical reviews of scientific deliverables to ensure that program activities supports:
o Data outputs to other groups
o Analysis Model Reports AMR)
o Process Model Reports (PMR).

C.4.2.4 Sub-Service Area - Environment, Safety, and Health

Performance Objective No. C.4.2.4 - The Contractor must provide advice, and assistance in
matters of program development, regulatory coordination and review, quality engineering,
trend analysis, surveillance and integration of project activities with respect to environment,
safety, and health (ES&H) matters. Provide assistance with Work Breakdown Structure
(WBS) management, to include scoping, progress monitoring, review of deliverables, and
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change control. Assist in the development and review of Project strategic and technical
planning and guidance documents to assure integration of ES&H issues with other Project
activities.

C.4.2.5 Sub-Service Area - Intradepartmental Support.
Performance Objective No. C.4.2.5 - The Contractor must provide:

* Technical advise and analysis to support in nuclear fuel and waste inventories that
include HLW, SNF, GTCC waste, LLW, DOE special case wastes and Surplus fissile
material.

® Advice and analysis on level of detail for License Application content as it relates to
Project Execution responsibilities, NEPA implementations, Nuclear safety, radiation
protection, emergency preparedness and waste management

C.4.3 Service Area - Institutional Affairs

DOE’s Office of Institutional Affairs involves the communication of timely and accurate
information about the Project and related issues to both internal and external audiences. To
support this effort, the contractor must provide coordination and support for the following: rapid
responses for inquiries from Congress and other stakeholders, DOE and federally-mandated
classification review of draft information materials and documents: and other communications
work as directed.

Performance Objective No. C.4.3.1 - The Contractor must provide timely coordination and
technical support for:

o The compilation of internal reports such as the DOE-required Monthly, Weekly, and 30-
60-90 Day Reports.

o The timely DOE-required classification review of most Project documents and
information materials.

Performance Objective C.4.3.2 - The Contractor must provide rapid response to non-
routine requests such as inquiries from Congress and other stakeholders, and other special,
in-depth communications projects as directed by the DOE Institutional Affairs Director or
his/her representative.

C.4.4 Service Area - Information Management

The YMP mission involves the management of characterization data and information
collected over the past two decades. The management of that information must be able to
meet the requirements of the judicial process. Rapid developments in technology has
impacted IM area because the information generated must be stored and retrieved for the
lifetime of the project which is currently 10,000 years. Development of a comprehensive IT
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Capital Investment program that ensures data integrity and migration to future platforms is a
challenge. DOE’s Office of Information Management (OIM) provides oversight and
monitoring of this complex IM project. This office facilitates the strategic application of
information technology to enhance productivity, process improvement, promote information
exchange and system interoperability, and ensure defensibility of technical products. The
expertise required by this statement of work would ensure that federal staff is provided with
advice to make informed independent decisions relative to the discipline.

Performance Objective C.4.4.1 - The Contractor must provide programmatic support to the
federal staff in the area of Software Management. The contractor will provide industry
expertise in areas such as:

- Requirements identification & Compliance

- Establishing guidance for Software Qualification and Management

- Program review and coordination

- Software Quality Assurance

- Policy interpretation

- Guidance, and assessments

- Technical reviews and independent analyses of key information systems
- Enterprise implementation of the Software Capability Maturity Model.

Performance Objective C.4.4.2 - The Contractor must provide advice and assistance in the
areas of IM Operations, Telecommunications, and Safeguards/Physical Security. The
expertise provided will assist the federal staff with policy interpretation, establishing
programmatic guidance in the aforementioned functional disciplines, program reviews,
coordination, and assessments.

Performance Objective C.4.4.3 - The Contractor must provide advice and assistance to
foster informed decision making relative to:

* Federal Records Program Management (i.e. Federal Records, quality assurance
records, document production and control, correspondence control, plan, budget and

procedure review)

* Licensing Support Network development/implementation such as assistance in the
definition of documentary material; assistance with program review and coordination

e Web content management; assistance with policy interpretation, establishing
guidance, & assessments.

Performance Objective C.4.4.4 - The Contractor must provide assistance:

* In oversight of the implementation of the Clinger Cohen Act within OCRWM such as
supporting analyses and reviews associated with the establishment of:

o An Enterprise Architecture Program,
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Information Architecture Planning
IT Initiatives

IT Capital Planning & Compliance
IT Investment Portfolio Management

O 000

e With policy interpretation, establishing programmatic guidance for this area, &
assessments. Assistance/advice must also be provided for program
reviews/coordination and the independent analyses of M&O contractor
initiatives/recommendations.

Performance Objective C.4.4.5 - The Contractor must provide support to IM personnel
such as:

e Assistance with the identification of requirements for all IM functional areas to
ensure contractor proposed work priorities support establishing program
priorities/objectives, and are consistent with budgetary guidelines

e Assistance with budget/schedule review/analyses

» Assistance with ensuring that IM activities are in compliance QA requirements and
applicable federal regulations.

C.4.5 Service Area - Project Support

DOE'’s Office of Project Support executes and administers all contractual agreements for
OCRWM; provides all business, logistics, training support, management, and services to
YMSCO; and coordinates audits pertaining to the YMSCO.

The work (business expertise, analytical support and advice) provided by the Contractor to the
Project Support Organization is required to support overall activities assuring implementation
and compliance with various/specific guidance.

Performance Objective C.4.5.1 - The Contractor must:
‘¢ Provide technical advice in the area of workforce development.

* Assist YMSCO in developing guidance for project-wide training and qualifications
programs. Such programs will be based on the Systematic Approach to training
structured around NRC Regulations and INPO National Academy of Nuclear Training
guidance documents, and utilize existing DOE Technical Qualification Program materials
where feasible.

Performance Objective C.4.5.2 — The Contractor must:

e Provide assistance in coordinating responses and recommend corrective actions to
internal and external audits, reviews and reports.
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e Maintain/utilize existing databases to track responses.

Performance Objective C.4.5.3 — The Contractor must assist YMSCO efforts to comply
with DOE asset management functions, including, the Facilities Information Management
System (FIMS), Motor Vehicle Management, asset management planning & permitting,
property inventory and control, real estate Planning and Space management.

Performance Objective C.4.5.4 — The Contractor must assist in reviewing all deliverables
from all OCRWM related contracts and other documents ensuring that they are in
compliance with QA requirements and all applicable programs, policies, procedures, Orders,
documents, laws, statutes, and regulations

C.4.6 Service Area - HQ Program Management and Administration and YMSCO Project
Control

DOE’s Office of Program Management and Administration in Washington D.C. is responsible
for development of the OCRWM program annual budget submission, and budget administration;
program financial management; preparation of documents required by statute, regulation, DOE
orders or Secretarial direction to document program planning, strategy, goals, objectives and
accomplishments; and, administration of the Nuclear Waste Fund.

YMSCO Office of Project Control in Las Vegas supports Program Management and
Administration and is responsible to the project for financial management, facilitating planning
activities, budget formulation and execution functions, project performance measurement, plans
and procedure process, total system life cycle cost oversight, performance of value engineering
studies, and technical integration-configuration management oversight.

Performance Objective C.4.6.1- The Contractor must provide financial analysis and other
information necessary to support the government’s oversight function and funds
management:

* Monthly financial management analysis and status reports, at the program and project
levels.

e Ad hoc financial status reports, as required.

e Support annual development of approved funding program and subsequent monthly
changes thereto.

Performance Objective C.4.6.2 — The Contractor must provide advice and analysis

necessary to support the government budget function:

¢ Support OCRWM in the preparation of congressional budget presentations and briefing

packages in response to different DOE requirements, e.g. Budget Rollout Briefings and
Congressional staff briefings
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e Assist in the review, analysis, and integration of congressional questions and answers for
practice, staff briefings, and post-hearing requirements.

¢ - Provide budget support for project, including:

o Assisting the project office in responding to OCRWM requests by gathering
information and data necessary for:

1. Developing various budget documents for all functional areas

2. Responding to annual budget calls

3. Responding to ad hoc budget drills e, g., what ifs, responding to congressional
Q&A’s etc.

Performance Objective C.4.6.3 - The Contractor must provide technical advice to support
the government’s public information function:

* Support OCRWM in preparation of the OCRWM Annual Report to Congress,
portraying accomplishments, new initiatives, technical and scientific progress, and
program expenditures over the past fiscal year.

* Support the revision of the Civilian Radioactive Waste Management Program Plan,
as necessary to reflect significant changes in Program approach, objectives,
performance goals, strategies, schedule, or resource requirements.

Performance Objective C.4.6.4 - The Contractor must provide technical advice and analysis
to support the government’s continuous improvement function:

* Support the development and implementation of new initiatives to improve program
and project management systems and procedures for the OCRWM Program.

* Coordinate these new initiatives with program and project counterparts, and support
program and project management system working group activities.

Performance Objective C.4.6.5 - The Contractor must support the review and evaluation of
M&O Planning & Control System descriptions, procedures, and operations, and M&O Work
Breakdown Structure consistent with DOE Orders and procedures to support the
government’s oversight function.

Performance Objective C.4.6.6 - The Contractor must support DOE Program in the review
and evaluation of Annual Work Plans, establishment of the program cost and schedule
baseline to support the government’s oversight function.
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Performance Objective C.4.6.7 - The Contractor must support the development and
implementation of new departmental project management reform initiatives to support the
government’s continuous improvement function.

Performance Objective C.4.6.8 - The Contractor must support OCRWM in the
management of the Nuclear Waste Fund (NWF) by independent development of monthly
advice on the investment of excess Nuclear Waste Fund income and, as appropriate, the sale
and reinvestment of existing securities, to assist OCRWM in implementing its investment
strategy. This includes supporting advice from an independent treasury investment firm.
These are necessary to support the government’s financial management function.

Performance Objective C.4.6.9 - The Contractor must provide technical advice and analysis
to support the government’s financial management function:

* Maintain the systems necessary to generate appropriately timed responses to specific
questions concerning NWF past performance and current and projected status

® Assist in the development of annual NWF financial performance.

C.4.7 Service Area - Management & Technical Support for Washington, DC Located
Functions -General HQ

DOE's Office of the Director is responsible for developing policy and managing the activities of
the Office of Civilian Radioactive Waste Management with the assistance of the Deputy Director
and Chief Operating Officer with assistance from the Yucca Mountain Headquarters
representatives. The Director has the responsibility to direct the OCRWM program, which is
presently organized as the Yucca Mountain Site Characterization Office, the Office of
Acceptance, Transportation and Integration, and the Office of Program Management and
Administration.

Performance Objective C.4.7.1 - The Contractor must provide information and/or research
on emerging issues relevant to OCRWM management. Information can include, but is not
limited to current events, information, or status of legislative, regulatory and technical
activities, Departmental programmatic issues (exclusive of Federal-only responsibilities),
oversight and stakeholder affairs or interaction, and other meaningful subjects which may
impact RW’s mission. This support is time-sensitive and must meet customer time
constraints.

Performance Objective C.4.7.2 - The Contractor must complete reviews of Policy,
Legislative, Regulatory and Cooperative Agreement Initiatives to provide programmatic,
logistical, regulatory, and other technical analyses of relevant documents or events related to
OCRWM, including potential requirements.

Performance Objective C.4.7.3 - The Contractor must:
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e Perform document reviews and provide independent analyses or input to support DOE
functions located in Washington, DC. This may include but is not limited to: plans,
directives, procedures, requirements, regulations, budget/funding, schedules, technical

- and non-technical studies, issue papers, scientific papers, performance measures,
licensing or environmental documents or issues, and other OCRWM documents or
briefings.

e Prepare materials in accordance with applicable OCRWM document review procedures,
and, if applicable OCRWM Quality Assurance procedures.

C.4.8 Service Area - Systems Integration

DOE’s Office of Systems Integration mission involves oversight and review of technical and
design criteria to assure system integration across OCRWM. Proposed change requests are
evaluated and formally controlled. Program/project costs are tracked and reviewed to support
high-level radioactive waste fee calculations and to analyze Total System Life Cycle Costs and
Fee Adequacy under the NWPA. The contractor will assist DOE in the support of these functions
to ensure the integration of technical and design criteria.

Performance Objective C.4.8 - The Contractor will assist with on-site project reviews,
assessments, and surveillance to ensure compliance with requirements, including
management and technical reviews.

C.4.9 Service Area — International

International coordination, cooperation and exchange of information are key to maintaining
contact and knowledge of science and technical activities which could impact OCRWM program
activities. The contractor work supportmg the international area will help assure the accuracy of
the information received.

Performance Objective C.4.9 - The Contractor must assist in preparations for

international meetings and foreign travel, support DOE automated foreign management
systems and perform rapid response to translation requests.
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C.4.10 Service Area - Regulatory Coordination

DOE’s Office of Regulatory compliance addresses the Departmental level policy related to: the
National Environmental Policy Act (NEPA), regulations and requirements of the Environmental
Protection Agency (EPA) and Nuclear Regulatory Commission (NRC) and DOE; coordinates
Site Recommendation; interface, interactions and prepares correspondence between DOE and,
the NRC, and EPA. The work provided by the contractor to the regulatory coordination is
required to support overall activities assuring implementation and compliance with
various/specific guidance.

C.4.10.1 Sub-Service Area - Environment, Safety, and Health Coordination

Performance Objective C.4.10.1.1 - The Contractor must:

Provide advice and input to the NEPA Compliance Officer's activities with regards to
OCRWM NEPA responsibilities and non-OCRWM NEPA activities

Provide support and coordination of activities including, environmental regulatory,
environmental technical issues, environmental policy issues and environmental
legislative issues.

Assistance in implementation of OCRWM's Environment, Safety and Health (ES&H)
requirements, including, environmental compliance activities, development and
implementation of departmental industrial hygiene program, and requirements of the
Executive Order on Environmental Justice.

C.4.10.2 Sub-Service Area - Licensing

Performance Objective C.4.10.2 — The Contractor must:

Provide necessary expertise to support license application activities.

Support regulatory policy development and rulemakings and coordination for regulatory,
technical, and policy issues involving siting guidelines and NRC licensing requirements.

Provide policy assistance and monitor interactions and issues between the DOE and the
NRC.

Provide technical support and independent analysis on licensing regulatory requirements.
Support Program-level coordination and integration activities including regulatory
aspects of safeguards and security; and development of long-term licensing strategies.

Provide technical support and coordination activities involving implementation of NRC
licensing criteria. Support programmatic NRC interactions (e.g., RW-1 briefings,
informal meetings support Project and other interactions with the NRC and Advisory
Committee on Nuclear Waste (ACNW).
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C.4.11 Service Area - Transportation

DOE'’s Office of Transportation and Waste Acceptance maintains the capability to develop and
implement an approach for accepting spent nuclear fuel and high-level radioactive waste from
commercial and Federal entities, and the transportation of such waste to a geologic repository
(following site identification and construction).

Performance Objective C.4.11 - The Contractor must:
* Provide support to implement a final RFP on national transportation.

* Develop technical materials regarding cask design and contract holder fuel cask
requirements.

* Assist in transportation institutional activities as well as support for section 180 (c)
grants.

C.4.12 Service Area - Waste Acceptance

Activities include the collection and maintenance of spent nuclear fuel discharge information,
development of procedures for verification of spent nuclear fuel parameters, maintenance and
implementation of the disposal contracts, and interactions with contract holders and others
concerning nuclear materials safeguards.

Performance Objective C.4.12 — The Contractor must assist in reviewing all deliverables
from all OCRWM related contracts and other documents ensuring that they are in compliance
with QA requirements and all applicable programs, policies, procedures, Orders, documents,
laws, statutes, and regulations
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C. 5 Glossary
AMR - Analysis Model Reports

CFR - Code of Federal Regulations

DOE - United States Department of Energy

DOE Headquarters - OCRWM Washington Office

EIS - Environmental Impact Statement

EPA - Environmental Protection Agency

ES&H - Environment, Safety, and Health

ESF - Exploratory Studies Facility

GTCC Waste — Great Than Class “C” Waste

HLW — High-Level Radioactive Waste

IT - Information Technology

LA - License Application

LLW — Low Level Waste

NEPA - National Environmental Policy Act

NWPA - Nuclear Waste Policy Act

NWTRB - Nuclear Waste Technical Review Board
OCRWM - Office of Civilian Radioactive Waste Management
OIA - Office of Institutional Affairs

OIM - Office of Information Management

OLRC - Office of Licensing and Regulatory Compliance
OPC - Office of Project Control

OPE - Office of Project Execution

C-20



DE-AC08-02RW12152

OPS - Office of Project Support

Performance Expectations — The specified level or range of levels of performance for each
performance measure.

Performance Measures — The characteristics or aspects of achieving the objective that will be
monitored by the Government; those things that the Government will be gathering data about.

Performance Objective - A statement of the outcome or results expected in a specific service
area.

PMR - Process Model Reports

SNF - Spent Nuclear Fuel

SR - Site Recommendation

Task Order - Work Authorization documents

TSLCC - Total System Life Cycle Costs

YMP — Yucca Mountain Project

YMP -RD — Yucca Mountain Project — Requirement Document

YMSCO - Yucca Mountain Site Characterization Office
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Attachment C.3.1

10 C.F.R. 2- Rules of Practice for Domestic Licensing Proceedings and Issuance of Orders.
http://www.access.gpo.gov/nara/cfr/waisidx 99/10cfr2 99.html

10 C.FR. 60- Disposal of High-Level Radioactive Wastes in Geologic Repositories
http://www.access. gpo.gov/nara/cfr/waisidx 99/10cfr60_99.html

10 C.F.R. 71- Packaging and Transportation of Radioactive Material
http://www.access.gpo.gov/nara/cfr/waisidx 99/10cfr71 99.html

10 C.F.R 72-Licensing Requirements for the Independent Storage of Spent Nuclear Fuel and High Level
Radioactive Waste
http://www.access.gpo.gov/nara/cfr/waisidx 99/10cfr72_99.html

10 C.F.R. 73-Physical Protection of Plants and Materials
http://www.access.gpo.gov/mara/cfr/waisidx _99/10cfr73 99.html

10 C.F.R. 960-General Guidelines for the Recommendation of Sites for Nuclear Waste Repositories
http://www.access.gpo.gov/nara/cfr/waisidx_99/10cfr960_99.html

10 C.F.R 961-Standard Contract for Disposal of Spent Nuclear Fuel and (or) High-Level Radioactive Waste
http://www.access.gpo.gov/nara/cfr/waisidx 99/10cfr961 99.html

10 C.F.R. 50- Domestic Licensing of Production and Utilization Facilities
http://www.access.gpo.gov/nara/cfr/waisidx_99/10cfr50 99.html

10 C.F.R. 20- Standards for Protection Against Radiation
http://www.access. gpo.gov/nara/cfr/waisidx _99/10¢fr20 99/html

FY 2000 Planning Guidance

http://www.ymp.gov/seb/SEBdraftsolicit/PlanGuide2000.pdf
http://www.ymp.gov/seb/fy00annualwkpln.pdf
http://www.ymp.gov/seb/fy00annualwkpin2.pdf

DOE 19990CRWM Management Plan for the Preparation of License Application YMP/97-02
http://www/ymp.gov/documents/ymp9702 a/index.htm

DOE 1999 OCRWM Technical Guidance Document for License Application YMP/97-03
http://www.ymp.gov/idocuments/sI36x3m3_3/index.htm

DOE 1997 U.S. DOE Strategic Plan DOE/PO-0053
http//www.osti.gov/servlets/purl/532526_g0ebjt/webviewable/

DOE 1998 OCRWM Viability Assessment for a Repository at Yucca Mountain, Nevada DOE/RW-0508
http://www.osti.gov/servlets/purl/76297 1-bB 7rvi/native/

TSPA VA, Volume 3 and TSPA SR, Rev 00, ICNO1
http://www.osti.gov/servlets/purl/762974-6129mn/native/
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Attachment C.3.1

DOE 1999 OCRWM Draft Environmental Impact Statement for a Geologic Repository at Yucca Mountain
DOE/EIS-02500

http://www.ymp.gov/documents/deis/index.htm

DOE YMP Project Summary Schedule
http://www.ymp.gov/seb/SEBdraftsolicit/p3planning.pdf

DOE 1998 Mined Geological Disposal System Requirements Document YMP/CM-0025
http://domino.ymp.gov/va/support/mgdsregsrev2dcn?.nsf

2000 Repository Safety Strategy
http://www.ymp.gob/documents/s106x7m3_a/index.htm

Subsurface Construction and Development Analysis
http://rms.ymp.gov/cgi-bin/get record images.com?MOL.19971210.0560

Surface Nuclear Facility Space Program Analysis
http://rms.ymp.gov/cgi-bin/get record images.com?MOL.1998.0204.0138

1997 Repository Subsurface Layout Configuration Analysis

http://rms.ymp.gov/cgi-bin/get record images.com?MOL.19971201.0879

1997 Controlled Design Assumptions Document

http://rms.ymp.gov/cgi-bin/get record images.com?MOL.19980130.0128

1997 Waste Package Fabrication Process Report

http://www.ymp.gov/cgi-bin/get_record_images.com?MOL.19971218.0275

1997 Waste Package Design Basis Events

http://www.ymp.gov/cgi-bin/get_record images.com?MOL.19971006.0075

Waste Package Materials Selection Analysis

http://www.ymp.gov/cgi-bin/get record images.com?MOL.19980324.0242

DOE 1995 OCRWM Acceptance Priority Ranking and Annual Capacity Report DOE/RW-0457

http://www.rw.doe.gov/wasteaccept/apracr.pdf

DOE 2000 OCRWM Safety Management Functions, Responsibilities, and Authorities Manual
http://tis.eh.doe.gob/ism/frams/fram RW_YMSCO.pdf

OCRWM Integrated Safety Management Plan, DOE/RW-0523
http://wwwdev:8 1/esh/doerw0523 .pdf

OCRWM Standards/Requirements Identification Document

http://www.ymp.gov/seb/esh003r1.pdf

Nuclear Waste Policy Amendments Act of 1987 Public Law-100-203.223717
http://www.nrc.gov/NMSS/DWM/irsr.htm

Department of Energy Acquisition Requirements

http://www.pr.doe.gov/dear.html

DOE Orders and Directives
http://www.hr.doe.sov/ed/ocr/orders.html
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Federal Acquisition Forms

http://www.arnet. gov/library/other/forms.html

Federal Acquisition Regulations
http://www.arnet.gov/far

DOE Accounting Handbook

http://www.cfo.doe.gov/policy/actindex/index.html-ssi

Department of Energy Homepage

http://www.energy.gov/
DOE Headquarters and Other Program Offices

http://www.osti.gov/html/servers/hatitls.html

DOE Procurement and Assistance Homepage

hgp:/lprofessionals.gr.doe.govlmaSlma—chb.nsgl?ogen

Freedom of Information Act

http://www.id.doe.gov/doeid/foia/more.htm

Government Printing Office
http://www.gpo.gov/

Small Business Administration B HUBZone Empowerment Contracting Program
http://www.sba.gov/

Small Disadvantaged Business Participation Program-Targets

http:// www.arnet.gov/References/sdbadjustments.htm

DE-AC08-02RW12152

Attachment C.3.1

Small Business Administration B Industries Eligible for the 10% Price Evaluation Adjustment

http://www.arnet. gov/references/sdbadjustments.htm
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Attachment C.3.2

- STANDARD CONFIGURATION HARDWARE/SOFTWARE

SOFTWARE

(Version control is determined and managed by technical support)

Word Processor: Microsoft Word

Electronic Mail/GroupWare: Lotus Notes

Presentation Graphics: Microsoft PowerPoint

Personal Database: Lotus Notes

Spreadsheet: Microsoft Excel

Group Calendaring/Scheduling: Lotus Notes Organizer
Forms Management: Visual E Forms

Internet Browser: Microsoft Internet Explorer

OTHER COMMERCIAL SOFTWARE

Project Planning: Microsoft Project
Simple Shared Database: Lotus Notes
Electronic Records Management: Foremost

OPERATING SYSTEM

Windows 95
HARDWARE

Processor: Dell Optiplex Gxa P5-mmx300 Pentium II MiniTower
Memory: 64MB ECC DIMM

Cache: 512K L2 Cache

Graphics Accelerator: Millennium II Video with 8Mbyte memory
Hard Drive: 4.3 Gbyte Ultra ATA Smart

I/O Ports: 2-serial/l parallel

Floppy Drive: 3.5" 1.44mB diskette drive

CD-ROM: 24X CD-ROM drive

Case: Mini Tower case

Network Card: 3COM 3C905 10/100MB twisted pair Ethernet
Monitor: 17" color monitor w/minimum .28 dot pitch and 1024 x 768 non-interlaced resolution
Keyboard: 104+Keyboard or Dell QuietKey Keyboard

Mouse: Microsoft mouse & mouse pad

Multi-Media: On-board Crystal Sound & Altec Lansing Speakers
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C.6 REPORTS

7

Reports shall be prepared and submitted in accordance with the “Reporting Requirements
Checklist,” DOE Form 1332.1, Section J - Attachment A.

PERFORMANCE EVALUATION

On a six-month basis, DOE shall formally evaluate the contractor’s performance. The
evaluation elements may include quality (completeness, accuracy, and effectiveness),
timeliness, and cost.
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SECTION D
SUPPLIES OR SERVICES AND PRICES

D.1 PACKAGING

Preservation, packaging, and packing for shipment or mailing of all work deliverables
hereunder shall be in accordance with good commercial practices and shall be adequate
to insure acceptance by common carrier and safe transportation at the most economical
rates.

D.2 MARKING

(a) Each package, report or other deliverable shall be accompanied by a letter or other
document which:

(1) Identifies the contract by task order and number under which the item is being
delivered.

(2) Identifies the deliverable item number or report requirement, which requires the
delivered item(s).

(3) Indicates whether the Contractor considers the delivered item to be a partial or
full satisfaction of the requirement.

(b) For any package, report or other deliverable being delivered to a party other than the
Contracting Officer, a copy of the document required in (a) above shall be
simultaneously provided to the office administering the contract, as identified in
Section G of the contract, or if none, to the Contracting Officer.
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- PART I - THE SCHEDULE
SECTION E
- SUPPLIES OR SERVICES AND PRICES

TABLE OF CONTENTS
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E.1 INSPECTION

E.2 ACCEPTANCE
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E SECTION E
SUPPLIES OR SERVICES AND PRICES
INSPECTION

Inspection of all items under this contract shall be accomplished by the DOE COR or any
other duly-authorized Government representative.

ACCEPTANCE OF SERVICES

Services shall be accepted by the DOE Contracting Officer, the designated Contracting
Officer Representative, or any other duly authorized representative.
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- PART I - THE SCHEDULE
SECTION F
- SUPPLIES OR SERVICES AND PRICES

TABLE OF CONTENTS

Section Clause
F.1 TERM OF CONTRACT (JAN 1992)

F2  PRINCIPAL PLACE OF PERFORMANCE
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SECTIONF
SUPPLIES OR SERVICES AND PRICES
TERM OF CONTRACT (JAN 1992)
The term of this contract is 36 months after the effective date of the contract. This
contract contains two 12-month options, which may be exercised by the government (see
Section B, Clause B.7)
PRINCIPAL PLACE OF PERFORMANCE

The principal places of performance are Las Vegas, Nevada and Washington, D.C.
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- PART I - THE SCHEDULE
SECTION G
SUPPLIES OR SERVICES AND PRICES

TABLE OF CONTENTS

Section Clause

G.1

G.2

G3

G4

G.5

CORRESPONDENCE PROCEDURES

DESIGNATION OF PATENT COUNSEL

CONTRACT ADMINISTRATION

CONTRACTING OFFICER'S REPRESENTATIVE (COR)

BILLING INSTRUCTIONS
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SECTION G
SUPPLIES OR SERVICES AND PRICES

G.1 - CORRESPONDENCE PROCEDURES

To promote timely and effective administration, correspondence, submitted under this
contract, shall be subject to the following procedures:

(a) Technical Correspondence. Technical correspondence (as used herein, excludes
technical correspondence where patent or technical data issues are involved and
correspondence which proposes or otherwise involves waivers, deviations, or
modifications to the requirements, terms, or conditions, of this contract) shall be
addressed to the Contracting Officer's Representative, with an information copy of
the correspondence to the Contracting Officer or Contract Specialist.

(b) Other Correspondence. Other than technical correspondence shall be addressed to the
Contracting Officer, or Contract Specialist, with information copies of the
correspondence to the Contracting Officer's Representative and to the Patent Counsel
(if patent or technical data issues are involved). The Contractor shall use the Contract
Specialist as the focal point of contact.

(c) Classified Correspondence. N/A
(d) The DOE Contracting Officer’s Address is as follows:

Contracting Officer

U.S. Department of Energy

Yucca Mountain Site Characterization Office
P.O. Box 364629

North Las Vegas, NV 89036-8629

ATTN: Birdie Hamilton-Ray, Contracting Officer,
Telephone: 702-794-5586; Fax: 702-794-5557

(e) Subject Line(s). All correspondence shall contain a subject line commencing with
the DOE Contract No. DE-AC08-02RW 12152, company name, and the topic.

G.2 DESIGNATION OF PATENT COUNSEL

All patent and intellectual property matters shall be referred to the Contracting Officer.
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G.5
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CONTRACT ADMINISTRATION

-~ The contract shall be administered by:

U.S. Department of Energy

Yucca Mountain Site Characterization Office
P.O. Box 364629

North Las Vegas, NV 89036-8629

ATTN: Reggie R. James, Contract Specialist
Telephone: 702-794-5075; Fax: 702-794-5557

Written communications shall reference the task order number, if applicable, and contract
number and shall be mailed to the designated Contract Specialist at the above address.

CONTRACTING OFFICER'S REPRESENTATIVE (COR)

The work to be performed under this contract is subject to the monitoring of a
Contracting Officer's Representative (COR), who shall be specifically designated by the
Contracting Officer in writing. A copy of the designation letter shall be furnished to the
Contractor. The COR's responsibility shall be to coordinate with the Contractor in the
administration of the technical aspects of this contract and to provide technical direction
pursuant to the technical direction in paragraph H.1.

The COR for this contract is as follows:

U.S. Department of Energy U.S. Department of Energy
YMSCO Headquarters (Forrestal)

P.O. Box 364629 1000 Independence Ave., SW
North Las Vegas, NV 89036-8629 Washington, DC 20585
ATTN: Donald G. Horton ATTN: Syed Bokhari
BILLING INSTRUCTIONS

The Contractor shall submit invoices in accordance with the “Billing Instructions”,
identified in Section J - Attachment B, and include the SF-1034 Voucher with the
Statement of Cost and other applicable clauses of this contract.
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- PART I - THE SCHEDULE
SECTION H
SUPPLIES OR SERVICES AND PRICES

TABLE OF CONTENTS

Section Clauée

H.1 TECHNICAL DIRECTION
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H.1 TECHNICAL DIRECTION

(a) Performance of the work under this contract shall be subject to the technical direction
- of the Contracting Officer's Representative (COR) identified elsewhere in this
contract. The term “technical direction” is defined to include, without limitation:

(1) Directions to the Contractor which redirect the contract effort, shift work
emphasis between work areas or tasks, require pursuit of certain lines of inquiry,
fill in details or otherwise serve to accomplish the contractual or scope of work;

(2) Provision of written information to the Contractor which assists in the
interpretation of drawings, specifications or technical portions of the work
description; and

(b) Review and, where required by the contract, approval of technical reports, drawings,
specifications and technical information to be delivered by the Contractor to the
Government. Technical direction must be within the scope of the work stated in the
contract. The COR does not have authority to, and shall not, issue any technical
direction which:

(1) Constitutes an assignment of additional work outside the Statement of Work;
(2) Constitutes a change as defined in the contract clause entitled “Changes;”

(3) In any manner causes an increase or decrease in the level-of-effort, total estimated
contract cost, the fee, or the time required for contract performance;

(4) Changes any of the expressed terms, conditions or specifications of the contract;
or

(5) Interferes with the Contractor’s right to perform the terms and conditions of the
contract.

All technical directions shall be issued in writing by the COR serving on this contract.

The Contractor shall proceed promptly with the performance of technical directions when
duly issued by the COR in the manner prescribed by this clause and within his/her
authority under the terms of this special contract requirement. If, in the opinion of the
Contractor, any instruction or direction by the COR falls within one of the categories
defined in b (1) through b (5) above, the Contractor shall not proceed but shall notify the
Contracting Officer in writing within five working days after receipt of any such
instruction or direction and shall request the Contracting Officer to modify the contract
accordingly. Upon receiving the notification from the Contractor, the Contracting
Officer shall:
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Advise the Contractor in writing within 30 days after receipt of the Contractor’s letter
that the technical direction is within the scope of the contract effort and does not
constitute a change under the “Changes--Cost-Reimbursement Alternate I” clause of the
contract; or

Advise the Contractor within a reasonable time that the Government shall issue a written
change order, or

Advise the Contractor that the technical direction to which the Contractor has objected is,
in fact, outside of the contract and should not be acted upon.

A failure of the Contractor and Contracting Officer to agree that the technical direction is
within the scope of the contract, or a failure to agree upon the contract action to be taken
with respect thereto shall be subject to the provisions of the FAR clause ¥52.233-1
Disputes--Alternate 1.”

REPRESENTATIONS, CERTIFICATIONS, AND OTHER STATEMENTS OF
THE OFFEROR

The Representations, Certifications, and Other Statements of the Offeror, dated April
10,2002, for this contract are hereby incorporated by reference.

ENVIRONMENTAL, SAFETY AND HEALTH (GOVERNMENT-OWNED OR
LEASED)

External and internal requirements, including laws and regulations, mandate that the
Department of Energy (DOE), through its contractors, conduct a responsible and
comprehensive program to assure that the Office of Civilian Radioactive Waste
Management (OCRWM) is an environmentally acceptable installation and is operated in
a safe and healthy manner. The contractor will use its best efforts to achieve this purpose
and to cooperate, along with the DOE, with federal and state agencies having interest in
environmental, safety and health matters and to maintain good relations with such
agencies.

Performance of the work under this contract shall be conducted in a manner that is
protective of the environment and the health and safety of employees and the public. The
contractor shall comply with all applicable environmental, safety, and health
requirements.

The CO shall notify the contractor, in writing, of any noncompliance with applicable
requirements, which come to the CO's attention. After receipt of such notice, the
contractor shall take corrective action as directed by the CO. In the event that the
contractor fails to take corrective action, the CO may issue an order stopping all or any
part of the work. In addition, if at any time during performance of the contract work, the
contractor’s acts or failure to act causes substantial harm or an imminent danger to the
environment or health and safety of employees or the public, the CO may, without
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prejudice to any other legal or contractual rights of DOE, issue an order stopping all or
any part of the work. I either case thereafter, a start order for resumption of the work
may be issued at the discretion of the CO. The contractor shall not be entitled to an
extension of time or additional fee or damages by reason of, or in connection with, any
work stoppage ordered in accordance with this clause.

| The contractor shall submit, within 60 days after the date of award of this contract, an

Environment, Safety and Health Management Plan for DOE approval. The approved
plan shall demonstrate the methods to be employed to ensure that environmental, safety
and health requirements are integrated into all phases of contract activities. These
environmental, safety and health requirements shall be included in all subcontracts
involving work to be performed on-site at DOE owned or leased facilities.

NONSUPERVISION OF CONTRACTOR EMPLOYEES ON GOVERNMENT
FACILITIES

The Government shall not exercise any supervision or control over Contractor employees
performing services under this contract. The Contractor’s employees shall be held
accountable solely to the Contractor’s management, who in turn is responsible for
contract performance to the Government.

SOFTWARE RIGHTS

If at any time during the performance of this contract, the Contractor has reason to
believe that:

(a) The utilization of Government-furnished computer resources, specifically
Government-furnished software, may involve or result in the violation of the DOE’s
license agreement; or

(b) The performance of a requirement or task would involve the acquisition of licensed
software to be delivered to the Government.

The Contractor shall notify the Contracting Office in writing and provide an explanation
of the circumstances. The Contractor is not authorized to violate any licensing
agreements, cause the DOE to violate any licensing agreements, or acquire software,
which is covered by a licensing agreement on behalf of the Government without prior
authorization of the Contracting Officer.

RIGHTS TO PROPOSAL DATA

Pursuant to the Section I clause entitled "Rights to Proposal Data" the following portions
of the Contractor's proposal is listed as proprietary data:
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Contractor's proposal dated: April 5, 2002.
Page numbers of proprietary data within the Contractor's proposal: All.

H.7 OWNERSHIP OF RECORDS

(a)

(b)

Government’s Records.

Except as is provided in paragraph (b) of this clause and as may be otherwise
agreed upon by the Government and the Contractor, all records (including
computer databases and software) acquired or generated by the Contractor in its
performance of this contract shall be the property of the Government and shall be
delivered to the Government or otherwise disposed of by the Contractor, either as
the Contracting Officer may from time to time direct during the progress of the
work or, in any event, as the Contracting Officer shall direct upon settlement of
this contract. The Contractor shall, subject to DOE’s security regulations,
requirements, and other provisions of the contract, have the right to inspect, and at
its own expense, duplicate only those processes, procedures, or records delivered,
or to be delivered, to the Government by the Contractor under this contract, or
retain duplicates which are in excess of the Government’s requirements.
However, nothing in this paragraph shall:

1. Permit the Contractor to duplicate or retain for its own purposes any official
Government documents or proprietary information relating to the Government
or to other Contractors;

2. Constitute any commitment on the part of the Government to retain such
records for any period beyond DOE’s customary retention periods for the
various types of records; and

3. Not have any effect on the provisions of FAR clause 52.227-14, entitled
“Rights in Data — General.”

Contractor’s Own Records.

The following records are considered the property of the Contractor and not
within the scope of paragraph (a) above:

1. Personnel records and files maintained on individual employees, applicants,
and former employees;

2. Privileged or confidential Contractor financial information and correspondence
between segments of the Contractor’s organization; and

3. Internal legal files.
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Inspection and Audit of Records.

All records acquired, or generated by the Contractor under this contract, and in
the possession of the Contractor, including those described in paragraph (b) above
(exclusive of subparagraph (b) (2) and (b) (3), shall be subject to inspection and
audit by DOE at all reasonable times. The Contractor shall afford the proper
DOE facilities for such inspection and audit.

MODIFICATION AUTHORITY

Notwithstanding any of the other clauses of this contract, the Contracting Officer shall be
the only individual authorized to:

(2) Accept nonconforming work;

(b) Waive any requirement of this contract; or

(c) Modify any term or condition of this contract.

SUBCONTRACTS

(a) Prior to the placement of subcontracts and in accordance with the FAR clause in

Section I, entitled, “Subcontracts™ the Contractor shall insure that they contain:

(1) All of the clauses of this contract (altered when necessary for proper identification

of the contracting parties) which contain a requirement for such inclusion in
applicable subcontracts.

(2) Any applicable subcontractor Certificates of Current Cost or Pricing Data (see

FAR 15.403-5) and subcontractor Representations and Certifications.

Any required prior notice and description of the subcontract is given to the
Contracting Officer and any required consent is received. Except as may be
expressly set forth therein, any consent by the Contracting Officer to the
placement of subcontracts shall not be construed to constitute approval of the
subcontractor or any subcontract terms or conditions, determination of the
allowableness of any cost, revision of this contract or any of the respective
obligations of the parties thereunder, or creation of any subcontractor privity of
contract with the Government.

(b) The Contractor shall also obtain and furnish to the Contracting Officer either an

Organizational Conflict of Interest (OCI) Disclosure Statement or Representation
form in accordance with DEAR 952.209-72 “Organizational Conflicts of Interest
(JUN 1997),” Section I, for all subcontractors to be used under this contract.
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(c) The following subcontractors have been cleared by the Contracting Officer for OCI:

< Name of Subcontractor(s):

Parallax Stone and Webster
ASE . Moeller & Associates
Golder

H.10 SERVICES OF CONSULTANTS

(a) In addition to the provisions of clause H.9 of this contract, entitled "Subcontracts," the
prior written consent of the Contracting Officer also shall be obtained:

(1) whenever an employee of the Contractor is to be reimbursed as a "consultant"
under this contract;

(2) where the services of any consultant under this contract will exceed 10 days in
any calendar year, or exceed a total value of $2,500.

(b) Whenever the Contracting Officer's written consent is required, the Contractor will
obtain and furnish to the Contracting Officer the information concerning the need for
and selection of such consultant services and the reasonableness of the fees to be
paid, including, but not limited to, whether such fees to be paid to any consultant
exceed the lowest fee charged by consultants to other firms for performing consulting
services that are similar in nature.

(c) The Contractor must obtain and furnish to the Contracting Officer either an OCI
Disclosure or Representation pursuant to the latest DOE guidance for all consultants
to be utilized prior to their performing any effort under this contract. No effort shall
be performed by the consultant until the Contracting Officer has cleared them for
OCIL.

(d) The following consultants have been cleared by the Contracting Officer for OCI:

Name of Company

None

H-9



DE-AC08-02RW12152

H.11 CONFIDENTIALITY OF INFORMATION

(a) To the extent that the work under this contract requires that the Contractor be given

access to confidential or proprietary business, technical, or financial information
belonging to the Government or other companies, the Contractor shall after receipt
thereof, treat such information as confidential and agrees not to appropriate such
information to its own use or to disclose such information to third parties unless
specifically authorized by the Contracting Officer in writing. The foregoing
obligations, however, shall not apply to:

(1) Information which, at the time of receipt by the Contractor, is in the public
domain;

(2) Information, which is published after receipt thereof by the Contractor or
otherwise, becomes part of the public domain through no fault of the Contractor:;

(3) Information which the Contractor can demonstrate was in its possession at the
time of receipt thereof and was not acquired directly or indirectly from the
Government or other companies; or

(4) Information, which the Contractor can demonstrate, was received by it from a
third party who did not require the Contractor to hold it in confidence.

(b) The Contractor shall obtain the written agreement, in a form satisfactory to the

Contracting Officer, of each employee permitted access to confidential or proprietary
business, technical, or financial information, whereby the employee agrees that he
will not discuss, divulge or disclose any such information or data to any person or
entity except those persons within the Contractor’s organization directly concerned
with the performance of the contract.

(c) The Contractor agrees, if requested by the Government, to sign an agreement

identical, in all material respects, to the provisions of this clause, with each company
supplying information to the Contractor under this contract, and to supply a copy of
such agreement to the Contracting Officer. From time to time upon request of the
Contracting Officer, the Contractor shall supply the Government with reports
itemizing information received as confidential or proprietary and setting forth the
company or companies from which the Contractor received such information.

(d) The Contractor agrees that upon request by DOE, it will execute a DOE-approved

agreement with any party whose facilities or proprietary data it is given access to or is
furnished, restricting use and disclosure of the data or the information obtained from
the facilities. Upon request by DOE, such an agreement shall also be signed by
Contractor personnel.

(e) This clause shall flow down to all subcontracts.
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RESTRICTION ON PUBLICATION OF CONTRACT INFORMATION

The Contractor, its subcontractors, and its consultants may not issue any press release or
otherwise publish any information obtained or generated in the performance of this
contract without prior approval of the DOE Contracting Officer (CO).

REPORTING OF FRAUD, WASTE, ABUSE, CORRUPTION, OR
MISMANAGEMENT

The Contractor is required to comply with the following in accordance with DOE Order
221.1, Reporting Fraud, Waste, and DOE Order 221.2, Cooperation with the Office of
Inspector General, and DOE Notice 221.7, Reporting Fraud, Waste, and Abuse:

(a) Notify their employees annually of their duty to report directly to the DOE Inspector
General (IG) allegations of fraud, waste, abuse, corruption, or mismanagement in
DOE programs, operations, funds, or contracts. The DOE Contractor employees
should, when appropriate, report directly to the IG any information concerning
wrongdoing by employees of DOE, Contractors, or subcontractors. The DOE
Contractor employees should also report to the DOE IG any allegations of reprisals
taken against DOE or DOE Contractor employees who have reported fraud, waste,
abuse, corruption, or mismanagement to the IG;

(b) Display and publish the DOE IG hotline telephone number in common areas of
buildings, such as cafeterias, public telephone areas, official bulletin boards, reception
rooms, and building lobbies; and

(c) Publish the following DOE IG hotline telephone number in phone books and
newsletters: 202-586-4073 (commercial); 1-800-541-1625 (toll free).

RELEASE OF INFORMATION

Any proposed public release of information including news releases, publications, fact
sheets, exhibits, or audiovisual productions pertaining to the work called for in this
contract shall be submitted for approval prior to actual printing and distribution.
Approval must be obtained from the Contracting Officer with coordination from Office
of Institutional Affairs. All proposed releases should conform to the requirements of the
applicable DOE Orders pertaining to the public release of information.

PROJECT AND CONTROL SYSTEM

The Yucca Mountain Site Characterization Office (YMSCO) uses a project control
management system called the Planning and Control System (PACS). This system
provides for annual, on a fiscal year basis, planning, scheduling, budgeting, and work
authorization. The contractor will receive technical direction through this system. The
technical direction provided shall be within the scope of the contract. If, in the opinion of
the contractor, the technical direction received is not within the scope of the work stated
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in the contract, the procedures set forth in the Section H provision entitled, "Technical
Direction” shall be followed.

PERSONNEL

The Contractor shall hire only competent personnel to be used in the performance of this
contract. The DOE shall have the right to require the replacement of any employee of the
Contractor in the performance of this contract. The Contractor shall provide qualified
labor support and supervision necessary to perform the work as defined in the statement
work.

COMPUTER SYSTEMS SECURITY

(a) The Contractor agrees to comply with the applicable DOE Orders and all other
regulations and requirements pertaining to computer systems security.

(b) The Contractor shall immediately issue written notification through the Contracting
Officer’s Representative to the DOE/YMSCO Computer Systems Security Manager
or Computer Protection Program Manager when an employee of the Contractor is no
longer working on the contract, or no longer requires access to DOE/YMSCO
computer systems.

RESULTS OF SCIENTIFIC AND TECHNICAL WORK SUPPORTED BY DOE

The Contractor and its Subcontractors shall provide one reproducible master plus one
electronic copy of documents (including such items as scientific and technical reports,
journal article reprints, conference papers and proceedings, theses, translations, etc.),
which communicate the results of scientific and technical work supported by DOE,
whether or not specifically identified in the contract, to the following address:

U.S. Department of Energy

Office of Scientific and Technical Information
Special Assistant for Reproduction and Processing
P.O. Box 62

Oak Ridge, TN 37831

Documentation shall be submitted in accordance with DOE Order No. 241.1 and 241.1A
OBSERVANCE OF LEGAL HOLIDAYS

(a) The Government hereby provides notice and the Contractor hereby acknowledges
receipt that federal personnel observe the following days as holidays:
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New Year’s Day

Martin Luther King Day
President’s Day
Memorial Day
Independence Day
Labor.Day

Columbus Day
Veterans’ Day
Thanksgiving Day
Christmas Day

(b) Additionally, the Contractor will observe, along with federal personnel, any other day
designated by federal statutes: Executive Order; or presidential proclamation.

(c) The Contractor shall conform to these holidays observed by the Government and
agrees to continue to provide sufficient personnel to perform scheduled critical tasks
and shall be guided by the instructions issued by the Contracting Officer.

ORDERING PROCEDURE
Performance under this contract shall be subject to the following ordering procedure:

The Contractor shall incur costs under this contract only in the performance of Task
orders (TOs) and revisions to TOs issued in accordance with this ordering procedure. No
other costs are authorized without the express written consent of the Contracting Officer.

From time to time during the period of performance of this contract, TOs will be issued
in writing by the Contracting Officer designating (1) the task to be performed; (2) the
schedule of performance; (3) direct productive labor-hours (DPLH); and (4) authorized
travel. Such TOs will specify deliverables and required delivery dates. Deliverables may
consist of statements, charts, reports, briefing notes, tabulations, viewgraphs, and other
forms of presentation as appropriate.

TOs will be issued on forms specified and provided by the Government. TOs will be
numbered. A revision to a TO will be identified by an alpha designation followin g the
existing TO number indicating the revision sequence.

The Contractor shall submit within ten (10) calendar days, after receipt of each TO issued
by the Contracting Officer, a one-time Contractor Task Plan on forms specified and
provided by the Government. The Task Plan is the Contractor's overall estimate for the
completion of the TO and shall include the following;

(1) Date of commencement of WOrk, and any necess revision to the schedule of
Yy ary
pcrformance.
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(2) DPLH, both straight and overtime, (if authorized), on a monthly basis by
applicable labor-category, and the total DPLH, including those in (4) below,
estimated to complete the TO.

(3) The travel and material estimate.

(4) An estimate for subcontractors and consultants, including the DPLH, if
applicable.

(5) Estimated computer use time required, if applicable.
Other pertinent information, indirect costs, consultants, interdivisional transfers, etc.
The total estimated cost for completion of the TO.

The Contractor's Task Plan is subject to the approval of the Contracting Officer. If the
approved Task Plan estimate of DPLH and dollars differ from the TO, a revised TO
incorporating the approved Task Plan estimate of DPLH and dollars will be issued. After
a TO is issued, if any revision becomes necessary to the estimated cost, or DPLH, the
Contractor shall promptly submit to the Contracting Officer a revised Task Plan with
explanatory notes. Revised Task Plans submitted by the Contractor are subject to the
review and approval of the Contracting Officer and a revised TO is required if a Revised
Task Plan is approved.

Costs and DPLH shall be tracked by the Contractor for each TO. The Contractor shall
notify the Contracting Officer in writing whenever it has reason to believe that either the
costs of DPLH it expects to incur under a TO in the next 60 days, when added to all costs
or DPLH previously incurred, will exceed 75 percent of the total costs of DPLH
designated on the TO.

Orders shall be issued for completion only within the TERM OF CONTRACT, unless
unexercised options to extend the term are available to the Government. In that event,
any assignment period of performance is considered provisional unless the TERM OF
CONTRACT is extended.

This ordering procedure is of a lesser order of precedence than the "Limitation of Cost,"
“Cost and Commitment Limitations,” "Limitation of Funds," "Completion Dates," "Term
of Contract,” or "Work Effort" clauses of the contract. The Contractor is not authorized
to incur costs on TOs, which are not in compliance with any of those clauses of the
contract.
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LEVEL OF EFFORT

The Contractor shall provide an estimated total of 445,980 Direct Productive Labor
Hours (DPLH) under SECTION B.2, as required by Task Orders issued pursuant to
paragraph H.20 ORDERING PROCEDURE during the term of this Contract. Direct
Productive Labor Hours are defined as actual work hours exclusive of vacation,
holiday, sick leave, and other absences. This contract is for obtaining the services
required under the Statement of Work for the period set forth in Section F, paragraph
F.1. The contract term shall prevail, notwithstanding the estimated DPLH, should
they be insufficient or in excess of that actually needed, and the contractor will be
required to provide all DPLH that may be needed to complete all Task Orders that
are issued during the term of the contract.

The base and performance fee set forth in SECTION B.3 is based upon the
Contractor providing, pursuant to issued Task Orders, a total effort of no greater than
plus ten percent (+10%) of the estimated DPLH or no less than minus ten percent (-
10%) of the total estimated DPLH. If the total effort provided by the Contractor
during the term of the contract is between 401,382 DPLH and 490,578 DPLH, the
fee set forth in paragraph B.3 shall not be adjusted. However, in the event the
Contractor shall be required to furnish an effort less than 401,382 DPLH during the
contract term, the fee shall be equitably adjusted. The fee adjustment shall be based
solely upon the difference between the effort actually provided and 445,980 DPLH.
If the contractor is required to provide greater than 490,578 DPLH, the fee shall be
equitably adjusted and such adjustment shall be based solely upon the difference
between the effort actually provided and 445,980 DPLH.

In the case of additional work effort provided by the contractor as a result of the
Government's decision to exercise the option for Option Year One (192,060 DPLH)
and Option Year Two (192,060 DPLH), the additional DPLH for each option period
shall be added to the Basic Period 490,578 DPLH. Any fee adjustment shall be
based on the methodology described in paragraph (b) above.

Note: The term “Direct Productive Man Hours (DPMH), “if utilized elsewhere in this

contract, is synonymous with the “Direct Productive Labor Hours (DPLH).”

KEY PERSONNEL (APR 1994)

The personnel specified below are considered to be essential to the work being performed
hereunder. Prior to diverting any of the specified individuals to other programs, the
Contractor shall notify the Contracting Officer reasonably in advance and shall submit
justification (including proposed substitutions) in sufficient detail to permit evaluation of
the impact on the program. No diversion shall be made by the Contractor without the
written consent of the Contracting Officer; provided, that the Contracting Officer may
ratify in writing such diversion and such ratification shall constitute the consent of the
Contracting Officer required by the clause. The list of Key Personnel to this contract
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may be amended from time to time during the course of the contract to add or delete
personnel as applicable:

NAME TITLE

Dr. Charles Metzger General Manager

Richard Goffi Assistant Manager

Deborah Jerez-MacPherson Office of Program Management and Administration

Robert Burgoyne Office of Acceptance, Transportation and
Integration

Robert Bradbury Office of licensing and Regulatory Compliance

Charlotte Zaccone Office of Project Execution

PAYMENT OF OVERTIME PREMIUMS (APR 1984)

(a) Pursuant to paragraph (a) of the clause entitled “Payment for Overtime Premiums”,
the total cost of this contract contains overtime premium costs as listed below:

Overtime Premium: $ -0-

(b) Any premium cost required in the excess of the above amount shall require the prior
written approval of the Contracting officer.

AUTOMATED DATA PROCESSING EQUIPMENT (ADPE) USAGE

Requirements for ADPE may not be acquired (leased or purchased) without the prior
written consent of the CO. Whenever the CO's written consent is required, the contractor
will furnish to the CO information concerning the need for and selection of such ADPE,
the specific make(s) and model(s), and the ]ease~versus—purchase determination.

AUTOMATED DATA PROCESSING EQUIPMENT LEASING (DEC 1991)

If the contractor leases ADPE for use under this contract, the contractor shall include a
provision in the rental contract stating that the government shall have the unilateral right
to exercise any purchase option under the rental contract between the contractor and the
ADPE vendor and to realize any other benefits earmed through rental payments.

The contractor shall furnish a copy of the rental contract to the CO under the terms of this
provision.

GOVERNMENT FURNISHED PROPERTY AND DATA (JUNE 1985)

Government Furnished Property and Data. At the Las Vegas, NV site all equipment and
facility will be made available for the Contractor in the performance of this contract. At
the Washington D.C. site the contractor will be expected to provide all necessary
equipment and facility in the performance of this contract.

H-16



H.27

H.28

H.29

H.30

H.31

DE-AC08-02RW12152

FAR 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL (APR
1984)

Funds are not presently available for performance under this contract beyond FY 02. The
Government's obligation for performance of this contract beyond that date is contingent
upon the availability of appropriated funds from which payment for contract purposes can
be made. No legal liability on the part of the Government for any payment may arise for
performance under this contract beyond FY 02, until funds are made available to the
Contracting Officer for performance and until the Contractor receives notice for
availability, to be confirmed in writing by the Contracting Officer.

PER DIEM AND TRAVEL ALLOWANCE

In the event that contractor are required to travel at the direction of the Government, all
travel and subsistence shall be reimbursed by the Government in accordance with
government travel regulations in effect on the date of travel. In submitting claims, the
contractor shall provide itemization records of travel fares and lodging. The itemization
records shall be substantiated by receipts for expenses incurred. The Contractor
personnel may be required to travel on available Government chartered flights. Prior
approval of the Contracting Officer must be obtained before travel. Travel not directed
by the Government will not be reimbursed by the Government unless also approved by
the Contracting Officer, with concurrence by the Contracting Officer’s Representative
and Task Manager, prior to travel.

CONTRACTOR'S ORGANIZATION

Organization chart. As promptly as possible after the execution of this Contract, the
Contractor shall furnish to the Contracting Officer a chart showing the names, duties, and
organization key personnel to be employed in connection with the work and shall furnish
from time to time supplementary information reflecting changes therein.

OTHER CONTRACTS

The Government may undertake or award other contracts for additional work, and the
Contractor shall fully cooperate with Government employees and such other contractors
and carefully fit its own work to such additional work as may be directed by the
Contracting Officer. The Contractor shall not commit or permit any act, which will
interfere with the performance of work by Government employees or by any other
contractor.

ADMINISTRATIVE LEAVE

Administrative leave with full pay, chargeable to both direct and overhead accounts, will
be granted for days when the DOE/YMSCO/HQ personnel are granted special
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administrative leave (such as snow days, extra holidays granted by Presidential Order, or
other short-time work stoppages).

Long-term work stoppages resulting from catastrophic happenings, which preclude
normal operations, will be separately negotiated as to cost and payment as the situation
dictates. Administrative leave will not be granted for long-term (over two-days) work
stoppages.

TRAINING

In performance of responsibilities under this contract, the Contractor shall use only fully
trained, experienced, and technically proficient personnel. No reimbursement will be
made by DOE/YMSCO/HQ for training of Contractor employees in the following
situations:

(a)  Training required to enable an employee to meet the minimum skill level
requirements.

(b) Training for a course of instruction that is normally experienced or regularly
offered for the skill.

For courses of instruction that are peculiar to either DOE/YMSCO/HQ's installed
equipment, operations, or procedures, reimbursement will be made by
DOE/YMSCO/HQ. In order to be reimbursed, prior concurrence of the COR and
approval by the Contracting Officer must be obtained. The request for concurrence must
list as a minimum:

(a) Employee name and salary.

(b) Position title.

(c) Course title, location, and duration.

(d) Reason for attendance.

(e) Total itemized cost for attendance to include travel, per diem, registration, books,
salary cost, etc.

Where training costs have been reimbursed and the employee who received the training
resigns within 12 months after training completion, or is reassigned within this period,
the Contractor shall be required to refund or credit such reimbursed training costs to the
Government. Cost will include all items in (e) above.

Training Records:

For all training sponsored by and reimbursed for by DOE/YMSCO/HQ, the Contractor
will maintain records that will be made available to the Government upon request. Those
records will consist of the formal concurrence request and certification of course
completion.
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APPROVAL OF PERSONNEL REASSIGNMENTS, TEMPORARY

- No personnel employed under this contract will be reassigned on a temporary basis

without written consent of the Contracting Officer or his/her designated representative
(COR).

WORK HOﬁRS

The Contractor shall schedule work hours of all on-site personnel in a manner that will
provide maximum responsiveness to the Government's requirements. Workdays and
hours of Contractor's employees will be subject to the approval of the DOE COR.

COMPLIANCE WITH DEPARTMENT OF ENERGY DIRECTIVES AND
PROJECT PROCEDURES

The contractor shall comply with all OCRWM procedures. Copies of the applicable
OCRWM procedures may be obtained by contacting the COR.

The Contracting Officer is the only Government Official authorized to provide
interpretations as to the applicable of DOE Directives or to resolve possible conflicting
requirements involving them. The contractor shall include the substance of this clause in
subcontracts for which there are flow-down requirements identified in the Orders.

FAR 52.237-2 PROTECTION OF GOVERNMENT BUILDINGS, EQUIPMENT,
AND VEGETATION (APR 1984)

The Contractor shall use reasonable care to avoid damaging existing buildings,
equipment, and vegetation on the Government installation. If the Contractor's failure to
use reasonable care causes damage to any of this property, the Contractor shall replace or
repair the damage at no expense to the Government as the Contracting Officer directs. If
the Contractor fails or refuses to make such repair or replacement, the Contractor shall be
liable for the cost, which may be deducted from the contract price.

PAYMENT OF BASE AND AWARD FEE

(a) Award Fee. For award fee determination purposes, the contract shall be divided into
six-month periods. The aggregate amount of all award fee pools shall be limited to
the maximum award fee available as specified in Section B. Award fee denied during
any period pursuant to the Performance Evaluation Plan shall not be available in
subsequent periods.

(b) Base Fee. The base fee, if any, will be paid in monthly installments based on the
percentage of the estimated DPLH specified in Section B under B.2, “ESTIMATED
LEVEL OF EFFORT REQUIRED,” performed under the contract during the specific
billing periods.
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(c) Determination/Schedule of Award Fee. The government shall at the conclusion of
each specified evaluation period(s) evaluate the contractor's performance for a
- determination of award fee earned. The determination as to the amount of award fee
earned will be made by the DOE Fee Determination Official (FDO). Such
determination concerning the amount of award fee earned is binding on both parties.

(d) The evaluation of the Contractor’s performance shall be in accordance with the
Performance Evaluation Plan (Plan). The contractor will provide the DOE Award
Fee Board Chairperson with a written semiannual self-assessment within ten (10)
working days after the end of the evaluation period. The Contractor’s self-assessment
shall provide an assessment of how well the performance expectations identified in
the Plan have been executed. The Contractor shall identify major accomplishments
or progress, issues, and corrective action to mitigate deficiencies. The Contractor’s
self assessment shall also propose and justify the amount of fee payment to be paid
and include a discussion of fee reductions warranted by any failure to meet
performance expectations. In the event the contractor self discloses a situation, and
appropriately self-corrects the situation in a timely manner, fee reduction may be
waived by the CO. The timeliness and effectiveness of the contractor’s corrective
action may also mitigate fee reductions for deficiencies identified by DOE or other
regulatory entities.

The Contractor shall provide ten (10) copies and an electronic copy of its self-
assessment of performance to DOE Contracts for distribution to DOE Performance
Monitors.

While it is recognized that the determination of fee will be based on an independent
government assessment, consideration will be given to the Contractor’s monthly
reports, self-assessment, and other available information.

The Fee Determination Official determination of fee will be made within 30 working
days of receipt of the Contractor’s self-assessment or end of the evaluation period,
whichever is later.

H.38 SUBCONTRACTING REQUIREMENTS

Of the total estimated annual cost _20 _ percent must be set-aside for small business.
This includes the definition of Small Business, Veteran Owned Business, HUBZone
Small Business, Small Disadvantage Business and Women Owned Business.

H.39 FAR 52.219-10 INCENTIVE SUBCONTRACTING PROGRAM (OCT 2000)

a) Of the total dollars it plans to spend under subcontracts, the Contractor has committed
itself in its subcontracting plan to try to award certain percentages to small business,
veteran-owned small business (including service-disabled veteran-owned small
business), HUBZone small business, small disadvantaged business, and women-
owned small business concerns, respectively.
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(b) If the Contractor exceeds its subcontracting goals for small business, veteran-owned
small business (including service-disabled veteran-owned small business), HUBZone
small business, and women-owned small business concerns in performing this
contract, it will receive ___5___ percent of the dollars in excess of each goal in the
plan, unless the Contracting Officer determines that the excess was not due to the -
Contractor's efforts (e.g., a subcontractor cost overrun caused the actual subcontract
amount to exceed that estimated in the subcontracting plan, or the award of
subcontracts that had been planned but had not been disclosed in the subcontracting
plan during contract negotiations). Determinations made under this paragraph are
unilateral decisions made solely at the discretion of the Government.

(c) If this is a cost-plus-fixed-fee contract, the sum of the fixed fee and the incentive fee
earned under this contract may not exceed the limitations in 15.404-4 of the Federal
Acquisition Regulation.

LITIGATION MANAGEMENT PLAN

The Contractor shall prepare a Litigation Management Plan, which shall be submitted to
the Contracting Officer for approval. The purpose of the Plan will be to control the cost
of litigation and to provide for employment of only that level of private counsel
appropriate to a particular requirement. The Plan shall comply with 10 CFR Part 719, and
such further instructions as provided by the Contracting Officer. The plan is due 60 days
after award.
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SECTION I
- CONTRACT CLAUSES

I.1  FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if
they were given in full text. Upon request, the Contracting Officer will make their full text

available.

I FEDERAL ACQUISTION REGULATION (48 CFR CHAPTER) CLAUSES

NUMBER

52.202-1

52.203-3

52.203-5

52.203-6

52.203-7

52.203-8

52.203-10

52.203-12

52.204-4

52.209-6

52.215-2

52.215-8

DATE

MAR 2001

APR 1984

APR 1984

JUL 1995

JUL 1995

JAN 1997

JAN 1997

JUN 1997

AUG 2000

JUL 1995

JUN 1999

OCT 1997

TITLE

DEFINITIONS

GRATUITIES

COVENANT AGAINST CONTINGENT FEES

RESTRICTIONS ON SUBCONTRACTOR SALES TO
THE GOVERNMENT

ANTI-KICKBACK PROCEDURES

CANCELLATION, RESCISSION, AND RECOVERY OF
FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR
IMPROPER ACTIVITY

LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN
FEDERAL TRANSACTIONS

PRINTING/COPYING DOUBLE-SIDED ON RECYCLED
PAPER

PROTECTING THE GOVERNMENT'S INTEREST
WHEN SUBCONTRACTING WITH CONTRACTORS
DEBARRED,SUSPENDED, OR PROPOSED FOR
DEBARMENT

AUDIT AND RECORDS--NEGOTIATION

ORDER OF PRECEDENCE - UNIFORM CONTRACT
FORMAT
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52.215-15

52.215-18

52.215-19

52.216-7

52.217-2

52.219-8

52.219-9

52.219-14

52.219-16

52.219-25

52.219-26

52.222-3

52.222-4

52.222-21

52.222-26

52.222-35

52.222-36

DEC 1998

OCT 1997

OCT 1997

MAR 2000

OCT 1997
OCT 2000

OCT 2000

DEC 1996
JAN1999

OCT1999
OCT 2000

AUG 1996

SEP 2000

FEB 1999
FEB 1999

APR 1998

JUN 1998

DE-AC08-02RW12152

PENSION ADJUSTMENTS AND ASSET REVERSIONS
REVERSION OR ADJUSTMENT OF PLANS FOR
POSTRETIREMENT BENEFITS (PRB) OTHER THAN
PENSIONS

NOTIFICATION OF OWNERSHIP CHANGES

ALLOWABLE COST AND PAYMENT (As Modified by
DEAR 952.216-7, Alternate II)

CANCELLATION UNDER MULTIYEAR CONTRACTS
UTILIZATION OF SMALL BUSINESS CONCERNS

SMALL BUSINESS SUBCONTRACTING PLANS AND
ALTERNATE II

LIMITATIONS ON SUBCONTRACTING
LIQUIDATED DEMAGES- SUBCONTRACTING PLAN

SMALL DISADVANTAGED BUSINESS PARTICIPATION
PROGRAM - TARGETS

SMALL DISADVANTAGED BUSINESS PARTICIPATION
PROGRAM- INCENTIVE SUBCONTRACTING

CONVICT LABOR

CONTRACT WORK HOURS AND SAFETY
STANDARDS ACT-OVERTIME COMPENSATION

PROHIBITION OF SEGREGATED FACILITIES
EQUAL OPPORTUNITY

AFFIRMATIVE ACTION FOR DISABLED VETERANS
AND VETERANS OF THE VIETNAM ERA

AFFIRMATIVE ACTION FOR HANDICAPPED
WORKERS
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52.222-37

52.222-41

52.222-42

52.223-6

52.223-14

52.225-13

52.227-1

52.227-2

52.227-14

52.227-17

52.227-23

52.228-7

52.230-2

52.230-3

52.230-6

52.232-9

52.232-17

52.232-20

52.232-22

52.232-23

52.232-25

JAN 1999

MAY 1989

MAY 1989

JAN 1997
OCT 2000
JUL 2000
JUL 1995

AUG 1996

JUN 1987
JUN 1987
JUN 1987
APR 1984
APR 1998

APR 1998

NOV 1999

APR 1984
JUN 1996
APR 1984
APR 1984
JAN 1986

MAR 2001
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EMPLOYMENT REPORTS ON DISABLED VETERANS
AND VETERANS OF THE VIETNAM ERA

SERVICE CONTRACT ACT OF 1965, AS AMENDED

STATEMENT OF EQUIVALENT RATES FOR FRDEDERAL
HIRES

DRUG-FREE WORKPLACE

TOXIC CHEMICAL RELEASE REPORTING
RESTRICTIONS ON CERTAIN FOREIGN PURCHASES
AUTHORIZATION AND CONSENT

NOTICE AND ASSISTANCE REGARDING PATENT
AND COPYRIGHT INFRINGEMENT

RIGHTS IN DATA — GENERAL

RIGHTS IN DATA - SPECIAL WORKS

RIGHTS TO PROPOSAL DATA(TECHNICAL)
INSURANCE - LIABILITY TO THIRD PERSONS
COST ACCOUNTING STANDARDS

DISCLOSURE AND CONSISTENCY OF COST
ACCOUNTING PRACTICES

ADMINISTRATION OF COST ACCOUNTING
STANDARDS

LIMITATION OF WITHHOLDING OF PAYMENTS
INTEREST

LIMITATION OF COSTS

LIMITATION OF FUNDS

ASSIGNMENT OF CLAIMS

PROMPT PAYMENT



52.232-34
52.232-38

52.233-1
52.233-3

52.237-2

52.237-10
52.242-1
52.242-3
52.242-4
52.242-13

52.243-2

52.244-2
52.244-5
52.246-3
52.246-25
52.248-1
52.249-6
52.249-14

52.253-1

DEAR 952.204-70

DEAR 952.204-73

DE-AC08-02RW12152

MAY 1999 PAYMENT BY ELECTRONIC FUNDS TRANSFER--OTHER
THAN CENTRAL CONTRACTOR REGISTRATION
MAY 1999 SUBMISSION OF ELECTRONIC FUNDS TRANSFER
INFORMATION WITH OFFER
DEC 1998  DISPUTES
AUG 1996 PROTEST AFTER AWARD ALTERNATE I (JUN 1985)
APR 1984  PROTECTION OF GOVERNMENT
BUILDINGS, EQUIPMENT, AND VEGETATION
OCT 1997  IDENTIFICATION OF UNCOMPENSATED OVERTIME
APR 1984  NOTICE OF INTENT TO DISALLOW COSTS
OCT 1995  PENALTIES FOR UNALLOWABLE COSTS
JAN 1997  CERTIFICATION OF FINAL INDIRECT COSTS
JUL1995  BANKRUPTCY
AUG 1987 CHANGES — COST REIMBURSEMENT ALTERNATE I
(APR 1984)
AUG 1998 SUBCONTRACTS
DEC 1996 COMPETITION IN SUBCONTRACTING
MAR 2000 INSPECTION OF SUPPLIES — COST REIMBURSEMENT
FEB 1997  LIMITATION OF LIABILITY--SERVICES
FEB 2000  VALUE ENGINEERING
SEP 1996  TERMINATION (COST REIMBURSEMENT)
APR 1984  EXCUSABLE DELAYS
JAN1991  COMPUTER GENERATED FORMS
SEP 1997  CLASSIFICATION/DECLASSIFICATION
APR 1999  FACILITY CLEARANCE (DEVIATION)
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DEAR 952.227-9 FEB 1995 REFUND OF ROYALTIES

DEAR 952.227-11 FEB 1995 PATENT RIGHTS-RETENTION BY THE

CONTRACTOR (SHORT FORM)

DEAR 952.227-84 _ FEB 1998 NOTICE OF RIGHT TO REQUEST PATENT

WAIVER

THE FOLLOWING CLAUSES ARE APPLICABLE FOR FIXED PRICE SERVICES

52.246-4 AUG 1996 INSPECTION OF SERVICES — FIXED PRICE

52.249-2 SEPT 1996 TERMINATION FOR CONVENIENCE OF THE
GOVERNMENT (FIXED PRICE)

12  DEAR 952.204-74 FOREIGN OWNERSHIP, CONTROL, OR INFLUENCE OVER

CONTRACTOR (DEVIATION)

a) For purposes of this clause, subcontractor means any subcontractor at any tier and the
term "contracting officer" shall mean DOE contracting officer. When this clause is
included in a subcontract, the term "contractor” shall mean subcontractor and the term
"contract” shall mean subcontract.

(b) The contractor shall immediately provide the contracting officer written notice of any
changes in the extent and nature of FOCI over the contractor which would affect the
information provided in the Certificate Pertaining to Foreign Interests and its
supporting data. Further, notice of changes in ownership or control which are
required to be reported to the Securities and Exchange Commission, the Federal
Trade Commission, or the Department of Justice shall also be furnished concurrently
to the contracting officer.

(c) In those cases where a contractor has changes involving FOCI, the DOE must
determine whether the changes will pose an undue risk to the common defense and
security. In making this determination, the Department shall consider proposals made
by the contractor to avoid or mitigate foreign influences.

(d) If the contracting officer at any time determines that the contractor is, or is
potentially, subject to FOCI, the contractor shall comply with such instructions as the
contracting officer shall provide in writing to safeguard any classified information or
special nuclear material.

(e) The contractor agrees to insert terms that conform substantially to the language of this
clause including this paragraph (e) in all subcontracts under this contract that will
require access authorizations for access to classified information or special nuclear
material. Additionally, the contractor shall require such subcontractors to submit a
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completed SF328, to the DOE Office of Safeguards and Security (marked to identify
the applicable prime contract). Such subcontracts or purchase orders shall not be
awarded until the contractor is notified that the proposed subcontractors have been
cleared. Information to be provided by a subcontractor pursuant to this clause may be
submitted directly to the contracting officer.

Information submitted by the contractor or any affected subcontractor as required
pursuant to this clause shall be treated by DOE to the extent permitted by law, as
business or financial information submitted in confidence to be used solely for
purposes of evaluating FOCL.

(g) The requirements of this clause are in addition to the requirement that a contractor

obtain and retain the employee security clearances required by the contract. This
clause shall not operate as a limitation on DOE's rights, including its rights to
terminate this contract.

(h) The contracting officer may terminate this contract for default either if the contractor

fails to meet obligations imposed by this clause, e.g., provide the information required
by this clause, comply with the contracting officer's instructions about safeguarding
classified information, or make this clause applicable to subcontractors, or if, in the
contracting officer's judgment, the contractor creates an FOCI situation in order to
avoid performance or a termination for default. The contracting officer may

terminate this contract for convenience if the contractor becomes subject to FOCI and
for reasons other than avoidance of performance of the contract, cannot, or chooses
not to, avoid or mitigate the FOCI problem.

1.3 DEAR 952.204-2 SECURITY (SEP 1997)

(a)

Responsibility. It is the Contractor's duty to safeguard all classified information,
special nuclear material, and other DOE property. The Contractor shall, in
accordance with DOE security regulations and requirements, be responsible for
safeguarding all classified information, and protecting against sabotage,
espionage, loss or theft of the classified documents and material in the
Contractor's possession in connection with the performance of work under this
contract. Except as otherwise expressly provided in this contract, the Contractor
shall, upon completion or termination of this contract, transmit to DOE any
classified matter in the possession of the Contractor or any person under the
Contractor's control in connection with performance of this contract. If retention
by the Contractor of any classified matter is required after the completion or
termination of the contract, the Contractor shall identify the items and types or
categories of matter proposed for retention, the reasons for the retention of the
matter, and proposed period of retention. If the retention is approved by the
contracting officer, the security provisions of the contract shall continue to be
applicable to the matter retained. Special nuclear material shall not be retained
after the completion or termination of the contract.
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Regulations. The Contractor agrees to comply with all security regulations and
requirements of DOE in effect on the date of award.

Definition of classified information. The term "classified information" means
Restricted Data, Formerly Restricted Data, or National Security Information.

Definition of restricted data. The term "Restricted Data" means all data
concerning (1) design, manufacture, or utilization of atomic weapons; (2) the
production of special nuclear material; or (3) the use of special nuclear material in
the production of energy, but shall not include data declassified or removed from
the Restricted Data category pursuant to Section 142 of the Atomic Energy Act of
1954, as amended.

Definition of formerly restricted data. The term "Formerly Restricted Data"
means all data removed from the Restricted Data category under section 142 d. of
the Atomic Energy Act of 1954, as amended.

Definition of National Security Information. The term "National Security
Information" means any information or material, regardless of its physical form or
characteristics, that is owned by, produced for or by, or is under the control of the
United States Government, that has been determined pursuant to Executive Order
12356 or prior Orders to require protection against unauthorized disclosure, and
which is so designated.

Definition of Special Nuclear Material (SNM). SNM means:

(1) Plutonium, uranium enriched in the isotope 233 or in the isotope 235, and any
other material which pursuant to the provisions of Section 51 of the Atomic
Energy Act of 1954, as amended, has been determined to be special nuclear
material, but does not include source material; or

(2) any material artificially enriched by any of the foregoing, but does not include
source material.

Security clearance of personnel. The Contractor shall not permit any individual to
have access to any classified information, except in accordance with the Atomic
Energy Act of 1954, as amended, Executive Order 12356, and the DOE's
regulations or requirements applicable to the particular level and category of
classified information to which access is required.

Criminal liability. It is understood that disclosure of any classified information
relating to the work or services ordered hereunder to any person not entitled to
receive it, or failure to safeguard any classified information that may come to the
Contractor or any person under the Contractor's control in connection with work
under this contract, may subject the Contractor, its agents, employees, or
subcontractors to criminal liability under the laws of the United States. (See the
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Atomic Energy Act of 1954, as amended, 42 U.S.C. 2011 et seq.; 18 U.S.C. 793
and 794; and Executive Order 12356).

= 1§} Subcontracts and purchase orders. Except as otherwise authorized in writing by

the contracting officer, the Contractor shall insert provisions similar to the
foregoing in all subcontracts and purchase orders under this contract.

DEAR 952.208-70 PRINTING (APR 1984)

The Contractor shall not engage in, nor subcontract for, any printing (as that term is
defined in Title I of the U.S. Government Printing and Binding Regulations in effect on
the effective date of this contract) in connection with the performance of work under this
contract. Provided, however, that performance of a requirement under this contract
involving the duplication of less than 5,000 copies of a single unit, or no more than
25,000 units in the aggregate of multiple units, will not be deemed to be printing. A unit
is defined as one sheet, size 82 by 11 inches one side only, one color. A requirement is
defined as a single publication document.

(1)  The term "printing" includes the following processes: composition, plate making,
P g
presswork, binding, microform publishing, or the end items produced by such
processes.

(2)  If fulfillment of the contract will necessitate reproduction in excess of the limits
“set forth above, the Contractor shall notify the contracting officer in writing and
obtain the contracting officer's approval prior to acquiring on DOE's behalf
production, acquisition, and dissemination of printed matter. Such printing must
be obtained from the Government Printing Office (GPO), a contract source
designated by GPO or a Joint Committee on Printing authorized federal printing
plant.

(3) Printing services not obtained in compliance with this guidance will result in the
cost of such printing being disallowed.

(4) The Contractor will include in each of his subcontracts hereunder a provision
substantially the same as this clause including this paragraph (4).

[49 FR 12042, Mar. 28, 1984; 49 FR 38951, Oct. 2, 1984]
DEAR 952.209-72 ORGANIZATIONAL CONFLICTS OF INTEREST (JUN 1997)
(a) Purpose. The purpose of this clause is to ensure that the Contractor

(1) is not biased because of its financial, contractual, organizational, or other
interests which relate to the work under this contract, and
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(2)  does not obtain any unfair competitive advantage over other parties by
virtue of its performance of this contract.

Scope. The restrictions described herein shall apply to performance or
participation by the Contractor and any of its affiliates or their successors in
interest (hereinafter collectively referred to as "Contractor") in the activities
covered by this clause as a prime Contractor, subcontractor, cosponsor, joint
venture, consultant, or in any similar capacity. For the purpose of this clause,
affiliation occurs when a business concern is controlled by or has the power to
control another or when a third party has the power to control both.

(D Use of Contractor's Work Product.

(1) The Contractor shall be ineligible to participate in any capacity in
Department contracts, subcontracts, or proposals therefor (solicited
and unsolicited) which stem directly from the Contractor's
performance of work under this contract for a period of five (5)
years after the completion of this contract. Furthermore, unless so
directed in writing by the contracting officer, the Contractor shall
not perform any advisory and assistance services work under this
contract on any of its products or services or the products or
services of another firm if the Contractor is or has been
substantially involved in their development or marketing. Nothing
in this subparagraph shall preclude the Contractor from competing
for follow-on contracts for advisory and assistance services.

(ii)  If, under this contract, the Contractor prepares a complete or
essentially complete statement of work or specifications to be used
in competitive acquisitions, the Contractor shall be ineligible to
perform or participate in any capacity in any contractual effort,
which is based on such statement of work or specifications. The
Contractor shall not incorporate its products or services in such
statement of work or specifications unless so directed in writing by
the contracting officer, in which case the restriction in this
subparagraph shall not apply.

(iii)  Nothing in this paragraph shall preclude the Contractor from
offering or selling its standard and commercial items to the
Government.

(2) Access to and use of information.
(1) If the Contractor, in the performance of this contract, obtains
access to information, such as Department plans, policies, reports,

studies, financial plans, internal data protected by the Privacy Act
of 1974 (5 U.S.C. 552a), or data which has not been released or
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otherwise made available to the public, the Contractor agrees that
without prior written approval of the contracting officer it shall
not:

(A)  use such information for any private purpose unless the
information has been released or otherwise made available
to the public;

(B)  compete for work for the Department based on such
information for a period of six (6) months after either the
completion of this contract or until such information is
released or otherwise made available to the public,
whichever is first;

(C)  submit an unsolicited proposal to the Government which is
based on such information until one year after such
information is released or otherwise made available to the
public; and

(D) release such information unless such information has
previously been released or otherwise made available to the
public by the Department.

In addition, the Contractor agrees that to the extent it receives or is
given access to proprietary data, data protected by the Privacy Act
of 1974 (5 U.S.C. 552a), or other confidential or privileged
technical, business, or financial information under this contract, it
shall treat such information in accordance with any restrictions
imposed on such information.

The Contractor may use technical data it first produces under this
contract for its private purposes consistent with paragraphs
(b)(2)(i) (A) and (D) of this clause and the patent, rights in data,
and security provisions of this contract.

(c) Disclosure after award.

(1)

The Contractor agrees that, if changes, including additions, to the facts
disclosed by it prior to award of this contract, occur during the
performance of this contract, it shall make an immediate and full
disclosure of such changes in writing to the contracting officer. Such
disclosure may include a description of any action, which the Contractor
has taken or proposes to take to avoid, neutralize, or mitigate any resulting
conflict of interest. The Department may, however, terminate the contract
for convenience if it deems such termination to be in the best interest of
the Government.



1.6

(d)

(e)
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(2) In the event that the Contractor was aware of facts required to be disclosed
or the existence of an actual or potential organizational conflict of interest
and did not disclose such facts or such conflict of interest to the
contracting officer, DOE may terminate this contract for default.

Remedies. For breach of any of the above restrictions or for nondisclosure or
misrepresentation of any facts required to be disclosed concerning this contract,
including the existence of an actual or potential organizational conflict of interest
at the time of or after award, the Government may terminate the contract for
default, disqualify the Contractor from subsequent related contractual efforts, and
pursue such other remedies as may be permitted by law or this contract.

Waiver. Requests for waiver under this clause shall be directed in writing to the
contracting officer and shall include a full description of the requested waiver and
the reasons in support thereof. If it is determined to be in the best interests of the
Government, the contracting officer may grant such a waiver in writing,

FAR 52.237-3 CONTINUITY OF SERVICES (JAN 1991)

(a)

(b)

()

The Contractor recognizes that the services under this contract are vital to the
Government and must be continued without interruption and that, upon contract
expiration, a successor, either the Government or another Contractor, may
continue them. The Contractor agrees to (1) furnish phase-in training and (2)
exercise its best efforts and cooperation to effect an orderly and efficient
transition to a successor.

The Contractor shall, upon the Contracting Officer's written notice, (1) furnish
phase-in, phase-out services for up to 90 days after this contract expires and (2)
negotiate in good faith a plan with a successor to determine the nature and extent
of phase-in, phase-out services required. The plan shall specify a training
program and a date for transferring responsibilities for each division of work
described in the plan, and shall be subject to the Contracting Officer's approval.
The Contractor shall provide sufficient experienced personnel during the phase-in,
phase-out period to ensure that the services called for by this contract are
maintained at the required level of proficiency.

The Contractor shall allow as many personnel as practicable to remain on the job
to help the successor maintain the continuity and consistency of the services
required by this contract. The Contractor also shall disclose necessary personnel
records and allow the successor to conduct on-site interviews with these
employees. If selected employees are agreeable to the change, the Contractor
shall release them at a mutually agreeable date and negotiate transfer of their
earned fringe benefits to the successor.
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(c) The Contractor shall be reimbursed for all reasonable phase-in, phase-out costs (i.e.,
costs incurred within the agreed period after contract expiration that result from
phase-in, phase-out operations) and a fee (profit) not to exceed a pro rata portion of
the fee (profit) under this contract.
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PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J
LIST OF ATTACHMENTS

Attachments to be included as part of the contract

Attachment Description

A DOE Form 1332.1-Reporting Requirements
B Billing Instructions

L Position Description Requirements

D Performance Evaluation Plan
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Rggg’; R U.S. DEPARTMENT OF ENERGY Attachment A
Al other editions REPORTING REQUIREMENTS CHECKLIST
obsolete
1. PROGRAM/PROJECT TITLE 2. IDENTIFICATION NUMBER
Technical Support Services i DE-RP08-02RW12152
3. PARTICIPANT NAME AND ADDRESS
Booz-Allen and Hamilton
4. PLANNING AND REPORTING REQUIREMENTS
A. General Management Frequency E. Financial Incentives Frequency
anagement Plan Dlatermnt of Income and Expense
tatus Report M
ummary Report lance Sheet
ash Flow Statement
tatement of Changes in Financial
B. Schedule/Labor Cost Position
ilestone Schedule/Plan n Draw-down Report
n bor Plan rating Budget
ilities Capital Cost of Money Factors Computation upplementary Information
ontract Facilities Capital and Costs of Money
ost Plan F. Technical
ilestone Schedule/Status
bor Management Report otice of Energy RD&D Project
ost Management Report (Required with any of the following)
C. Exception Reports D’I‘echnicnl Progress Report
onference Record for Review
39! Line Report g:: for Approval
D. Performance Measurement opical Report
H:ml Technical Report
anagement Control System Description
BS Dictionary ) fi for Review
Bi:m for Approval
X
%::nem Definition oftware
I%t?ﬂ-f (Specify) Task Plan
EFDS! Performance Reports
[ JFormat 1 - WBS
|~ [Format 2 — Function
| [Format 3 - Baseline
5. FREQUENCY CODES
A -~ As Required M - Monthly 5 - Semi-Annually
IC — Change to Contractual Agreement O - Once After Award X - With Proposal/Bid/Application or with Significant Changes
Q - Quarterly Y - Yearly or Upon Renewal of Contractual Agreement

IF - Final (end of effort)

6. SPECIAL INSTRUCTIONS (ATTACHMENTS)

eport Distribution List/Addressees

eporting Elements
e Dates

nalysis Thresholds
ork Breakdown Structure
ther

/. PREPARED BY (SIGNATURE AND DATE)

L

8. REVIEW BY (SIGNATURE AND DATE)
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Task Plan

Invoices

Deliverables Distribution:

II.

1L

IV.

U.S. Department of Energy

Yucca Mountain Site Characterization Office, M/S/523
Contracting Officer/Contract Specialist

Contract Number: DE-AC08-02RW12152

P.O. Box 364629

North Las Vegas, NV 89036-8629

U.S. Department of Energy

Yucca Mountain Site Characterization Office, M/S/523
Contracting Officer Representative

Contract Number: DE-AC08-02RW12152

P.O. Box 30307

North Las Vegas, NV 89036-0307

Task Managers (as specified by Task Order)

U.S. Department of Energy (original invoice copy of SF 1034)
Albuquerque Operations Office

ATTN: AFSC/VGST

P.O. Box 5087

Albuquerque, NM 87185-5087
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SECTION J -ATTACHMENT B

| BILLING INSTRUCTIONS
INTRODUCTION

These instructions are provided for use by the Contractor in the preparation and
submission of vouchers or invoices requesting reimbursement for work performed
on negotiated cost-type contracts. Reimbursement procedures related to
negotiated cost-type contracts involve the preparation and submission by the
Contractor of adequately prepared claims to the Government. The submission of
vouchers as suggested herein will reduce correspondence and other causes for
delay to a minimum and will thus assure prompt payment to the Contractor.

In requesting reimbursement, contractors will use the Government voucher
Standard Form (SF) 1034, Public Voucher for Purchases and Services Other Than
Personal, or an acceptable substitute which provides the same necessary
information as found in paragraph III, below and other information described
elsewhere in these instructions.

Each SF-1034 voucher will be prepared in an original and two copies. The
voucher will include the following information:

(D) Date voucher prepared and voucher number.

(2) Contractor’s name, mailing address and phone number.

(3) Contract number and date of contract.

4) Identify the period billing covers (i.e., month of April).

(5)  Show the dollar amount of this billing. The amount claimed must agree
with amount reflected in the detailed summary statement.

(6)  Place an X in the appropriate block for the type of payment for which
reimbursement is requested.

Monthly provisional billing and monthly reports covering the same period of
performance shall be transmitted simultaneously.

a. The contractor shall submit an original to:
U.S. Department of Energy
Albuquerque Operations Office
P. O. Box 5087
Attention: AFSC/VGST
Albuquerque, New Mexico 87185-5087

One copy of the invoice shall be submitted to Contract Specialist.

1-4



DE-AC08-02RW12152

b. The Contractor should contact DOE/NV Financial Management Division,
Accounting Branch (702) 295-1052, if assistance is needed for voucher
submission.

C. The certification of the Statement of Cost (or Consolidated Statement of

Cost if Task/Work Orders are involved) attached to the original voucher
-must be signed by a responsible official of the contractor.

d. The certification of Statement of Cost (or Consolidated Statement of Cost)
should include the name and telephone number of the Contractor’s contact
for resolution of questions.

¢ The voucher shall include a backup sheet in the format contained at the
“Sample Detailed Backup” for each task order active during the billing
period; and shall include a summary backup sheet that combines the data
from the all of the task order detailed backup sheets.

The voucher shall include a backup sheet in the format contained at the “Sample
Detailed Backup” for each task order active during the billing period; and shall
include a summary backup sheet that combines the data from all of the task order
detailed backup sheets.
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"SAMPLE DETAILED BACKUP

The ABC Company
Anywhere, USA, 01234

Contract No. DE-AC08-02RW12152

Obligated: ~ Date of last obligation: $XXX, XXX
Amount of last obligation: X, XXX
Cumulative Total obligation: $XXX, XXX

Period of Performance: January 1 — January 31, 20XX

This
Costs Period Cumulative

Direct Labor
Fringe Benefits @ __ %
Overhead @ __ %
Materials & Supplies, & Equipment
Travel
Subcontract(s)
Consultant(s)
Other Direct Costs
Total Direct Costs
G&A @ _ %

Total Costs & G&A

Fee
Total Cost and Fee

CERTIFICATION: I certify that this invoice is correct and in accordance with the terms
of the contract and that the costs included herein have been incurred, represent the
payments made by the contractor except as otherwise authorized in the payment clauses
of the contract and properly reflect the work performed.

(Signature) (Title)

(Note: Attach one copy of support documents for Direct Labor, and Travel to this
billing).
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SAMPLE FORMAT FOR SUPPORT DOCUMENTS

The purpose of the support documentation is to allow the DOE technical representative to
relate the progress achieved by the Contractor to the cost incurred and enhance his ability
to manage the program. The support document should be presented in enough detail to
meet these objectives.

Travel

(1) A copy of the detailed travel expense report without copies of receipts, tickets,
etc.; or

(2) A listing reflecting the name of the individual, destination, date of departure and
return, purpose of trip, and total travel costs incurred.

Direct Labor
(1) Listing by name and hours charged to this contract during the billed period; or
(2) Listing by labor category, (i.e., senior manager, safety oversight specialist,

regulatory compliance specialist, etc.) and hours charged to this contract during
the current billing period.
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SECTION J -ATTACHMENT C
- POSITIONS DESCRIPTION

e  Degree = Bachelors or higher in related field

e  Advanced Degree = Masters or higher in related field

General Manager

Requires a degree from an accredited institution and a minimum of 20 years of
experience with at least 10 years of experience relevant to technical project management
in radioactive waste management and disposal, including at least 5 years as manager of a
project similar in scope, magnitude and complexity to the statement of work for this
contract. Requires working knowledge of NRC licensing process. Requires experience in
project management in a multiple task order environment. Requires strong management
and communication skills, and ability to effectively interact with both subordinate
contractor staff and federal oversight personnel.

Assistant Manager

Requires a degree from an accredited institution and a minimum of 15 years of
experience with at least 5 years experience as manager of a project similar in magnitude
and complexity to the statement of work for this contract. Require knowledge of
radioactive waste management and disposal issues. Requires working knowledge of
policy, project and program management systems, systems engineering, the federal
budget process, strategies planning, and the Nuclear Regulatory Commission (NRC)
licensing process. Requires strong management and communication skills, and ability to
effectively interact with both technical staff and federal oversight personnel.

SUPPORT STAFF

Transportation Engineer (Regulatory): Technical expert with broad and significant
experience in the area of national transportation policies and regulations (49 CFR,

hazardous and radioactive materials) and the ability to translate those policies and
regulations into specific strategies and requirements. Considerable emphasis will be
placed on demonstrated experience in communicating transportation issues during public
interactions and assisting in the development of institutional approaches. Requires 15
years experience with a degree in a scientific, engineering, or communications discipline
from an accredited institution.

Environmental Engineer/Scientist (Regulatory): Technical expert with broad and
significant experience in the area of National Environmental Policy Act to include the
regulatory requirements, developmental processes, technical content, and public
interactions. Requires 15 years experience with a degree in a science or engineering
discipline. An additional degree in communications can be used for 5 years of the 15-year
experience requirement.
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Instrumentation and Controls Engineer: Requires a degree in Electrical Engineering
from an accredited institution. Requires a working knowledge of National Electric code
IEEE, AMSEIII, 10CFR 50, 10CFR 21, Nuclear Regulatory Requirements and State of
Nevada regulations relevant to the design, construction and operation of both nuclear and
non-nuclear facilities. Emphasis on data collection and transmission, control room
design, remote manipulator operation, radioactive waste handling, ALARA, NRC
licensing and design basis events recovery desirable. 10 years experience in
instrumentation and control design, construction and operations required.

Staff Scientist: Requires a degree in a scientific discipline from an accredited institution.
Requires expertise in biology, chemistry, physics, mathematics, or any other physical or
biological disciplines. 10 years experience relevant to radioactive waste disposal, siting
or licensing or 5 years of such experience with an advanced degree required.

General Engineer: Requires a degree in civil, mechanical, or chemical engineering from
an accredited institution and experience relevant to both nuclear and non-nuclear
facilities, design, construction and operations, licensing and a general nuclear
background. Working knowledge of IEEE, AMSEIII, 10 CFR 50, 10CFR 21, Nuclear
Regulatory Requirements and State of Nevada regulations. Requires10 years experience
or 5 years with an advanced degree required.

Nuclear Engineer: Requires a degree in nuclear engineering from an accredited
institution and experience relevant to handling and processing radioactive material,
design, and licensing. Requires ability to perform criticality and shielding analyses.
Working knowledge of 10 CFR 71 & 72 (transportation and storage), ASME III, 10 CFR
50, 10 CFR 21 and Nuclear Regulatory Requirements required. Requires 10 years
experience or 5 years with an advanced degree.

Geological/Mining Engineer: Requires a degree in mining, geology or engineering
geology from an accredited institution. Requires a working knowledge of 10 CFR 50, 10
CFR 21 and Nuclear Regulatory Requirements as they relate to handling, processing of
nuclear materials. Requires 10 years experience in geologic and mining construction or
field operations relevant to test facilities, installations, and investigations or 5 years of
such experience with an advanced degree.

Mechanical Engineer: Requires a degree in mechanical engineering from an accredited
institution. Requires a working knowledge of IEEE, AMSEIII, 10 CFR 50, 10CFR 21,
Nuclear Regulatory Requirements and State of Nevada regulations as they relate to
handling and processing of nuclear materials, heat flow, process analysis, remote
handling, piping, welding and HVAC. Requires 10 years experience or 5 years of such
experience with an advanced degree.
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Materials Engineer/Specialist: Requires a degree in materials engineering or
metallurgy from an accredited institution. Requires a working knowledge of IEEE,
AMSEIII, 10 CFR 50, 10CFR 21, Nuclear Regulatory Requirements and State of Nevada
regulations, and regulatory requirements as they relate to the waste package and
engineered barriers. Requires 10 years experience or 5 years of such experience with an
advanced degree.

Systems Engineer: Requires a degree in engineering from an accredited institution and
experience in the areas of requirements analysis, systems engineering (functional
analysis), nuclear waste, mechanical design (facilities), computer modeling or design
control procedures. Working knowledge of 10 CFR 71 & 72 (transportation and storage),
ASME III, 10 CFR 50, 10 CFR 21 and Nuclear Regulatory Requirements required.
Requires 10 years experience or 5 years of such experience with an advanced degree.

Transportation Engineer: Requires a degree in civil, mechanical, or nuclear
engineering from an accredited institution and experience related to design and analysis
of spent fuel casks and the regulatory process associated with transportation of
radioactive materials. Requires 10 years experience or 5 years with an advanced degree
required.

Electrical Engineer: Requires a degree in Electrical Engineering from and accredited
institution. Requires a working knowledge of National Electric Code IEEE, Asme III, 10
CFR 50, 10 CFR 21, Nuclear Regulatory Requirements and State of Nevada regulations
relevant to nuclear facilities, design, construction and operations of nuclear and non-
nuclear installations. Experience with UPS power sources, ALARA, control room
design, power distribution, remote operation equipment and NRC licensing processes is
desirable. Requires 10 years experience in electrical engineering design, construction
and operations required.

Environmental Engineer/Scientist: Requires a degree in environmental engineering or
the physical sciences from an accredited institution and experience with an emphasis in
the environmental science or regulatory compliance field. Senior level requires 15 years
experience with a degree in a science or engineering discipline and junior level
requires10 years experience or 5 years with an advanced degree

Safety Engineer: Requires a degree in engineering safety, or the physical sciences from
an accredited institution. 10 years experience in the safety, fire protection or emergency
management/investigation field or 5 years of such experience with an advanced degree
required.

Staff Scientist (Regulatory): Technical expert with broad and significant experience in
the area of conceptual physical process level modeling, analysis of engineered component
integration, regulatory framework governing high radioactive waste repositories, NQA-1
quality assurance requirements and how these components are integrated into total

system performance assessment. Requires 15 years experience with a degree in a
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scientific discipline from an accredited institution. An advanced degree in a scientific
discipline can be used for 5 years of the 15-year experience requirement.

Health Physicist/Industrial Hygienist: Requires a degree in industrial hygiene or the
physical sciences from an accredited institution. 10 years experience in the industrial
hygiene/health physics field for both nuclear and non-nuclear facilities or 5 years of such
experience with an advanced degree required.

Policy Analyst: Requires a degree from an accredited institution (scientific or
engineering degree preferred) and experience in strategic planning, management
principles, or policy analysis. Specific skills in communications and analysis of health
and safety risks desirable. 10 years experience required.

Institutional Relations Specialist: Requires a degree from an accredited institution.
Requires excellent oral, written, and interpersonal communication skills and experience
in controversial projects, preferable associated with radioactive waste management.
Senior level requires 12 years experience or 10 years experience with an advanced degree
or junior level requires 5 years experience or an advanced degree.

Cost and Scheduling Control Engineer: Requires a degree in engineering from an
accredited institution and experience, related to milestone monitoring and control, cost
reporting, baselining documents and procedures. 10 years experience or 5 years
experience and an advanced degree required.

Technical Qualification Officer: Requires a degree in engineering, Business
Administration, Education or Human Relation’s from an accredited institution. Requires
a working knowledge of programs for workforce development, personal qualification and
verification, training guidance and development, NRC regulations, INPO nuclear training
requirements, DOE orders and qualification programs and retention. Requires 10 years
of related experience in the nuclear industry field.

Project Control Specialist: Requires a degree in engineering/science or a business-
related field from an accredited institution. Requires expert knowledge of and at least 10
years of experience with project management and performance measurement systems on
multi-million dollar programs. Requires expert knowledge of the federal budgeting
process.

Investment Analyst: Requires a degree (preferably an advanced degree) from an
accredited institution. Requires a minimum of 10 years investment experience. Requires
in-depth knowledge of Treasury securities investment and analysis, and development of
investment strategies.

Budget/Financial Analyst: Requires a degree in a business related field from an
accredited institution and at least 10 years experience or 5 years experience and an
advance degree in developing, coordination, and maintaining an integrated system of
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financial staff services including accounting, budgeting, management-financial reporting.
Experience with the federal budgeting process is preferred.

Lead Business Analyst: Requires a degree in business related field from an accredited
institution and experience in such areas as business process reengineering, organizational
performance assessment, financial planning and budgeting, contract and procurement
administration, compliance and reporting. 15 years of experience or 10 years of
experience with an advanced degree required.

Business Analyst: Requires a degree in business related field from an accredited
institution and experience in such areas as business process reengineering, organizational
performance assessment, financial planning and budgeting, contract and procurement
administration, compliance and reporting. 10 years of experience or 5 years of
experience with an advanced degree required.

Information Management Specialist: Requires a degree from an accredited institution.
Requires 10 years experience relevant to IRM program planning and coordination
including Information Resource Management strategy. Development, mission support
systems planning, IRM policy analysis and systems design and analysis, or 5 years of
such experience with an advanced degree. Requires specific experience in preparing
plans and strategies in major IRM functional areas (e.g. telecom, software, records, and
ADP). Familiarity with information architecture and business process re-engineering
methodologies is also required. Requires working knowledge of federal and departmental
IRM regulations.

Data Management Analyst: Requires a degree from an accredited institution. Requires
10 years experience in data acquisition, analysis, storage, retrieval, and-distribution of
data, or 5 years of such experience with an advanced degree. Strong background in
computer operations, telecommunications and software development and have experience
in budget development and execution.

Technical Writer: Requires a degree from an accredited institution. Requires excellent
writing skills and technical writing experience (preferably on nuclear related or general
engineering subjects). 10 years experience or 5 years experience and an advanced degree
is required.

Safeguards & Security Specialist: Requires a degree from an accredited institution.
Requires 10 years experience in security programs, with at least 5 years experience in
NRC Safeguards and Security requirements and regulations, and may include one or
more of the following areas: ADP security, personnel security, security of sensitive
material and vital equipment; or security survey programs

Administrative/Support Personnel: Requires a high school diploma or equivalent, 4

year degree preferred with working knowledge and some experience of office routines,
personal computer operation and peripheral devices, data processing and various DOE
standard software.
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SECTION J - ATTACHMENT D

U.S. Department of Energy
Office of Civilian Radioactive Waste Management

Yucca Mountain Site Characterization Office/

Performance Evaluation Plan
For

Technical Support Services
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PERFORMANCE EVALUATION PLAN

The Fee Determining Official (FDO) is Ronald Milner.

The Award Fee Board (AFB) consists of the following members:
a.  Donald Horton, Chairperson

b.  Suzanne Mellington, Member

c.  Joseph Ziegler, Member

d. Jeff Williams, Member

In the event of the absence of the FDO, the individual acting in the same official capacity
will assume the function of FDO. In the event of the absence of a board member, another
person having similar qualifications may be substituted. Technical and functional experts,
as required, may serve in an advisory capacity. These experts, if used, will not serve as
voting members of the board.

The Performance Evaluation Plan (PEP) may be unilaterally changed by U.S. Department
of Energy. Changes will apply to subsequent award fee periods.

Formal evaluations will be made only at the end of award fee periods. Interim evaluations
will not be used. This does not preclude normal contract monitoring activities and
performance discussions with the contractor.

The award fee will be determined based on the contractor’s evaluated performance during
each award fee period. The first award fee period will begin on contract award date and
end six months later. Successive award fee periods will follow in six-month increments in
~ accordance with contract Clause H.37, PAYMENT OF BASE AND AWARD FEE, until
the end of the contract. The last award fee period will be adjusted to coincide with the end
of the contract.

The amount of award fee available for a given award fee period is as follows:

Basic:

Evaluation Period Amount
1* Evaluation Period $355,013.00
2™ Evaluation Period $355,013.00
3™ Evaluation Period $368,456.00
4™ Evaluation Period $368,456.00
5" Evaluation Period $564,779.50
6™ Evaluation Period $564,779.50
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Evaluation Period - $ Amount
Option 1:

1* Evaluation Period $585,986.50
2™ Evaluation Period $585,986.50
Option 2: -

1* Evaluation Period $608,004.00
2™ Evaluation Period $608,004.00

Award fees available but not earned in one period will not be carried forward to
subsequent award fee periods. The option(s), if exercised, will be considered separately
for award fee purposes. The available award fee pool for the basic period is listed in
Section B.3 and the option periods in Section B.7.

8.  The following procedures will be used to determine the award fee earned:

a.

Within five (5) working days after the end of each evaluation period, the contractor
must provide to the AFB Chairperson a written self-assessment of performance
during the period. The self-assessment should discuss major accomplishments made
in any Task or Management Performance Categories/Items during the period. The
self-assessment may also discuss other accomplishments deemed worthy of
consideration during the performance period. The self-assessment should also
include the contractor’s self-assessment of issues and corrective actions to mitigate
deficiencies.

Within twenty (20) working days after the end of each evaluation period, the AFB
shall meet to evaluate the contractor’s performance during that period. The AFB will
use the criteria outlined in Attachment No. 1, the contractor’s self-assessment and
any other available information. The AFB shall evaluate the contractor’s self-
assessment and consider its realism as part of their evaluation of the contractor’s
performance. The thoroughness and candor of the report will be considered by the
AFB and the FDO as an indicator of the degree to which the contractor seeks out
problems and solutions, and as an indicator of the contractor’s understanding of
contract issues. The board may use any person it deems necessary as an advisor to
assist in evaluating the contractor’s performance. All data items submitted during
and/or for an evaluation period will be used to evaluate the contractor’s performance
in that period. While it is recognized that the method of evaluation will be to
evaluate against the task performance criteria, the FDO may also consider any
information available to him or her which relates to the contractor’s performance of
contract requirements.

Within thirty (30) working days of the contractor’s self-assessment or after the end of
each evaluation period, whichever is later the FDO will:

(1) Unilaterally determine the percentage of available award fee earned; and
(2) Notify the contractor and the Contracting Officer (CO), in writing, of his

decision along with an evaluation of the contractor’s performance as measured
against the award fee criteria.
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Within thirty (30) calendar days after receiving written notification from the FDO,
the CO will unilaterally amend the contract to authorize payment of any fee awarded
by the FDO. Provisional payment of potential award fee will be made in
accordance with Clause H.37, PAYMENT OF BASE AND AWARD FEE, of the
contract. In the event that the FDO determines the contractor’s performance to be
unacceptable in any area of contract performance which is specified in the PEP,

the FDO may at his/her discretion determine the contractor’s overall performance to
be unacceptable and, accordingly, may withhold the entire award fee for the
evaluation period. The decision of the FDO shall be final.

Each task will be evaluated using the task performance criteria. The total of the Task
Performance Categories A and B will account for 50 percent of the total award fee
percentage and the total of Categories C for 50 percent of the total award fee
percentage.

Award Fee will not be awarded on a Total Weight Rating below 89. The Range of
Incentive Effectiveness is shown at the end of this plan with a graph illustrating the
percentages of available award fee against the total weighted score.
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Attachment 1

CONTRACTOR PERFORMANCE EVALUATION QUALITY ASSURANCE REPORT

TASK PERFORMANCE CATEGORIES

20

Ratings Date
Outstanding ~ (100) Contract No.
Good (99 - 95) Contractor

Satisfactory (94 - 90)
Unsatisfactory (89 - below)

RATING WEIGHTING WEIGHTED

CATEGORY CRITERIA POINTS FACTOR POINTS
A QUALITY OF WORK
Al Completeness X 125 -
A2 Accuracy X A2 a—
A3 Effectiveness X .10 .
B TIME OF DELIVERY
B1 Adherence to Plan Schedule X .15 S
Category A & B Total Weighted Points -
C EFFECTIVENESS IN CONTROLLING
AND/OR REDUCING COST
C1 Complete Task within budget X .50 S
Category C Total Weightt;d Points -
TOTAL WEIGHTED RATING _____
Rated by:
Signature:

Note: Provide supporting data and/or justification for below satisfactory or outstanding item ratings. (All

ratings initially start at SATISFACTORY.)
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PERFORMANCE MEASURES
PERFORMANCE MEASURES

Performance Outstanding Good Satisfactory Unsatisfactory
99%-95% 94-90 % 89% & Below

Measures 100%

——

Ouality ‘ B : SEEs
Analyses and inputs |Work products meet |Work products meet
are accurate and DOE needs without |DOE needs, but
represent a thorough |modifications. Work |require minor
understanding of the |is well planned and |modifications. Work |Some work is planned. [Problems are slowly resolved.
elements involved  |controlled. Problems |is planned. Problems [Problems are adequately |There is little communication
and the impact to are quickly resolved. |are resolved. Good [resolved. Adequate with Task Leader. Support
program. Excellent communications and |reporting with Team personnel is not well qualified.
communication and |reporting with Task [Leader. Support
[reporting with Task [Leader. Support personnel is adequately
Leader. Support personnel is well qualified.

personnel is highly |qualified.
qualified and

Work products require  |Work pucts require substantial
modification before modification to meet DOE needs.
meeting DOE needs. Most work is unplanned.

FTeTE T Y T Y] T e e T i e T TP S PRy

Most assignments are[Many assignments are Some assignments are done on
completed on time. |completed on time. [completed on time. 90%  [time. Less than 89% of tasks are
100% of tasks are  |95% of tasks are of tasks are completed on |completed on time.
completed on or completed on time.  |time.
awareness of need  |ahead of schedule.
dates and related
impacts are

TR S T ]
Costs are well Costs are reasonably No apparent effort to control
managed within managed and reported.  |costs. Less than 89% of tasks are
budget and reported [90% of tasks are completed within the cost

tasks are completed Jon time. 95% of completed within the cost |estimate.

are completed within |[within or below the |tasks are completed [estimate.
the cost proposed.  |cost estimale. within the cost
estimate.




